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SENARAI SEMAK PENGHANTARAN DOKUMEN TENDER 

 

Penender diwajibkan menghantar dokumen di bawah untuk tujuan penilaian oleh pihak Syarikat 

Air Melaka Berhad (SAMB). Kegagalan pihak tuan/puan menghantar dokumen berikut boleh 

menyebabkan sebutharga tuan/puan tidak akan dipertimbangkan. 

 

Bil Dokumen 

Semakan (Sila 

Tandakan √ 

Jika Berkaitan)  

Semakan 

Oleh SAMB 
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PENILAIAN TEKNIKAL 

 
Profil Syarikat 
 
Salinan Sijil Pendaftaran Kementerian Kewangan Malaysia yang 
masih sah (MOF) (Jika Berkaitan) 
 
Salinan Pendaftaran Lembaga Pembangunan Industri 
Pembinaan Malaysia (LPIPM/CIDB) yang masih sah (Jika 
Berkaitan) 
 
Sijil Suruhanjaya Perkhidmatan Air Negara (SPAN) yang masih 
sah (Jika Berkaitan) 
 
Sijil IKRAM/SIRIM yang masih sah (Jika Berkaitan) 
 
Salinan Pendaftaran Kementerian Dalam Negeri (KDN) yang 
masih sah (Jika Berkaitan) 
 
Pengalaman Kerja (sila sertakan surat tawaran) 
 
Senarai Kenderaan dan Peralatan Kerja (Jika Berkaitan) 
 
Senarai Nama Pekerja 
 
Katalog Produk (Jika Berkaitan) 
 
Surat perlantikan wakil sah pengedar daripada pengilang. (Jika 
Berkaitan) 
 
Jadual Perancangan Kerja Dan Tempoh Siap Kerja Yang 
Munasabah (Jika Berkaitan) 
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PENILAIAN KEWANGAN 
 
Salinan bukti pembayaran pembelian dokumen Tender 
 
Keseluruhan Dokumen Asal Tender Dikembalikan 
 
Harga dan Tempoh Kerja Dicatatkan Dalam Borang Tender 
 
Borang Tender Ditandatangan Oleh Pemilik Syarikat  
 
Surat Akuan Pembida Dan Surat Akuan Pembida Berjaya Diisi 
dan Ditandatangani oleh Pemilik Syarikat 
 
Penyata Bank 3 Bulan Yang Terkini / Penyata Akaun (2) Tahun 
yang telah diaudit 
 
Salinan Pendaftaran Suruhanjaya Syarikat Malaysia (SSM) 
Lengkap Beserta Maklumat Korporat 
 
Salinan Borang 9, Borang 24 dan Borang 49 Bagi Syarikat Sdn 
Bhd 
 
Salinan Sijil Pematuhan Cukai atau Tax Compliance Certificate 
(TCC) 
 
Semua Senarai Kuantiti Dihargakan 
 
Surat Pengakuan Kebenaran Maklumat dan Kesahihah 
Dokumen Ditandatangan oleh Pemilik Syarikat 
 
Lain-lain sijil yang berkaitan:- 

…………………………………………………… 

…………………………………………………… 

…………………………………………………… 

 
 
 

(          ) 
 

(          ) 
 

(          ) 
 

(          ) 
 

(          ) 
 
 

(          ) 
 
 

(          ) 
 
 

(          ) 
 
 

(          ) 
 
 

(          ) 
 

(          ) 

 
 
 

(          ) 
 

(          ) 
 

(          ) 
 

(          ) 
 

(          ) 
 
 

(          ) 
 
 

(          ) 
 
 

(          ) 
 
 

(          ) 
 
 

(          ) 
 

(          ) 

 

 

         DISEMAK OLEH SAMB: 

 

 

……………………………      …………………………… 

(Tandatangan Petender)             (Tandatangan Pegawai SAMB) 

 

Nama:         Nama: 

Jawatan:        Jawatan: 

Tarikh:         Tarikh: 

 

 

Cop Syarikat:  
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ARAHAN KEPADA PETENDER 
 

SYARIKAT AIR MELAKA BERHAD 
(SAMB) 

 
KERJA-KERJA MEMBEKAL, MENGHANTAR, MEMASANG DAN 
MENGKONFIGURASI SISTEM SPEKTROMETRI JISIN PLASMA GANDINGAN 
ARUHAN (ICP-MS) SYARIKAT AIR MELAKA BERHAD. 
 
 

1. PERIHAL TENDER 
 
Tender ini bertujuan untuk mendapatkan perkhidmatan kontraktor-
kontraktor yang berdaftar bagi  Kerja-Kerja Membekal, Menghantar, 
Memasang Dan Mengkonfigurasi Sistem Spektrometri Jisin Plasma 
Gandingan Aruhan (ICP-MS) Syarikat Air Melaka Berhad. 

 
 

2. KELAYAKAN PETENDER 
 

Tender ini adalah dipelawa kepada kontraktor-kontraktor yang berdaftar 
dengan  KEMENTERIAN KEWANGAN (KOD BIDANG 220602 / 060502)  
yang masih sah dan dibenarkan untuk membuat tawaran buat masa ini. 

 
 

3. DOKUMEN TENDER 
 
Satu Set Dokumen Tender boleh dimuat turun di laman sesawang 
Syarikat Air Melaka Berhad (www.samb.com.my). Petender hendaklah 
mengemukakan bayaran melalui Pindahan Wang ke akaun Bank Islam 
04015010075113 (Syarikat Air Melaka Berhad) sebanyak  RM 500.00.  
Wang ini tidak akan dikembalikan. 
 
 

4. PENYEDIAAN TENDER 
 
4.1 Petender adalah dikehendaki mengisi segala maklumat-maklumat 

dengan sepenuhnya pada :- 
 

a) Borang Tender 
b) Ringkasan Tawaran 
c) Jadual Kadar Harga 
d) Latar Belakang Petender 

4.2 Tulisan hendaklah terang dan dibuat dengan dakwat. Segala 
kesilapan hendaklah dipotong dengan cermat dan ditandatangan 
ringkas. 
 

http://www.samb.com.my/
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4.3 Jumlah harga pada Ringkasan Tawaran hendaklah dipindahkan ke 
dalam Borang Tender dan sekiranya berlaku perbezaan diantara 
harga didalam Ringkasan Tawaran dan harga didalam Borang 
Tender, harga dalam Borang Tender akan diambilkira. 

 
 

5. PENYERAHAN TENDER 
 
5.1 Tender hendaklah dimasukkan kedalam satu sampul surat berlakri 

dan ditulis di bahagian luarnya dengan tajuk tender tersebut tanpa 
terdapat apa-apa tanda-tanda yang membolehkan identiti petender 
dikenali.  Sampul surat yang telah berlakri itu hendaklah dihantar 
kepada:- 

 
   Ketua Pegawai Esekutif 

Syarikat Air Melaka Berhad 
Lot 897, Tingkat 7, Wisma Air, 
Jalan Hang Tuah, 
75300 Melaka. 

 
sebelum pukul 12.00 tengah hari pada  _____________. 

 
5.2 Mana-mana tender yang diterima selepas tarikh tutup yang 

ditetapkan akan ditolak atau dikembalikan semula kepada 
petender.  

 
5.3 Petender-petender hendaklah mengambil maklum bahawa 

Penilaian Tender ini akan mengambil kira dan mementingkan 
keupayaan petender untuk melaksanakan projek yang ditender, 
disamping kemunasabahan harga tender. Justeru itu, keupayaan 
petender-petender akan dinilai semasa penilaian tender. Penilaian 
tender akan dibuat berasaskan kedudukan kewangan, pengalaman 
kerja, kakitangan teknikal dan prestasi kerja semasa petender.  

 

Petender-petender dikehendaki mengemukakan maklumat-
maklumat dan dokumen seperti yang dikehendaki sepertimana 
di dalam Latar Belakang Petender. 

 

5.4 Dokumen-dokumen ini sangatlah penting untuk membolehkan 
penilaian keupayaan yang sewajarnya dibuat keatas petender.  
Sekiranya petender tidak atau gagal untuk mengemukan dokumen-
dokumen tersebut, tender petender berkenaan akan ditolak dan 
tidak akan dipertimbangkan. 
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6. TINDAKAN TATATERTIB 
 

Earnest Money atau Deposit Tender tidak diperlukan semasa 
mengemukakan tender. Walau bagaimanapun jika petender menarik balik 
tawarannya sebelum sesuatu keputusan dibuat atau enggan 
menandatangan kontrak apabila tendernya diterima dalam tempoh 
sahlaku tender, iaitu sembilan puluh (90) hari dari tarikh akhir yang 
ditetapkan bagi penyerahan tender, maka pendaftarannya akan digantung 
selama dua (2) tahun bagi kesalahan pertama, lima (5) tahun untuk 
kesalahan kedua dan pendaftarannya akan dibatalkan untuk kesalahan 
ketiga. 
 
 

7. MAKLUMAT-MAKLUMAT LANJUT 
 

7.1 Jika terdapat apa-apa keraguan keatas makna sebenar mana-
mana bahagian dalam dokumen tender, petender hendaklah 
menghubungi Pegawai Penguasa untuk mendapatkan penjelasan 
sebelum menghantar tendernya. Penjelasan tersebut hanya sah 
jika ia di keluarkan secara rasmi dan bertulis oleh Pegawai 
Penguasa. 

 
7.2 Dari masa ke semasa sebelum tarikh tutup tender, Pegawai 

Penguasa mungkin akan mengeluarkan pindaan atau tambahan 
untuk memberi penjelasan atau memperbaiki Dokumen Tender.  

 
7.3 Satu salinan pindaan tender akan dikeluarkan secara rasmi kepada 

petender dan ianya akan menjadi sebahagian daripada Dokumen 
Tender.  Penerimaan tambahan tersebut mestilah disahkan ke 
dalam borang yang dikepilkan bersama-sama dengan pindaan 
tersebut. 

 
 

8. HAK SAMB UNTUK MENERIMA/MENOLAK TENDER 
 

SAMB tidak terikat untuk menerima tender terendah atau mana-mana 
tender atau memberi sebarang sebab diatas penolakan sesuatu tender. 
Keputusan Lembaga Tender SAMB adalah muktamad. 
 

 
9. BON PERLAKSANAAN 

 
Kontraktor yang dilantik dikehendaki mengemukakan Bon Perlaksanaan 
sebanyak 5% daripada jumlah harga kontrak dalam bentuk Jaminan Bank 
atau Jaminan Insuran. 
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10. KOS MENENDER 
 

Segala perbelanjaan yang dikeluarkan untuk menyedia dan 
mengemukakan tawaran hendaklah dibuat atas perbelanjaan sendiri dan 
petender tidak dibenarkan membuat apa-apa tuntutan kepada Syarikat Air 
Melaka Berhad (SAMB) berkaitan dengan hal tersebut. 

 
 

11. SAMB tidak akan bertanggungjawab atau membayar perbelanjaan atau 
kehilangan yang boleh berlaku disebabkan penyediaan dokumen tender 
dan siasatan di tapak. 

 
 
12. Segala kerja yang dinyatakan dalam kadar harga atau spesifikasi akan 

dinyatakan di dalam kontrak. 
 
 

13. PERBELANJAAN LITOGRAFI 
 

Caj litografi akan dikenakan kepada kontraktor yang berjaya. Sejumlah 
RM 2,000.00 (Ringgit Malaysia: Dua Ribu Sahaja) hendaklah dibayar 
kepada Bank Islam Malaysia Berhad, nombor akaun 04015010075113 
(Syarikat Air Melaka Berhad) dengan rujukan: Litografi - (No. Rujukan 
Tender). Resit pembayaran hendaklah dilampirkan semasa penyerahan 
Surat Setuju Terima yang telah ditandatangani oleh kontraktor. 
 
 
Tarikh:     Tandatangan Petender: 
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        LAMPIRAN B 
 

 

ARAHAN-ARAHAN YANG PERLU DIMASUKKAN KE DALAM ARAHAN 
KEPADA PETENDER. 
 
A. Maklumat Latar Belakang, Kewangan Dan Prestasi Petender. 
 

1. Petender-petender hendaklah mengambil makluman bahawa 
penilaian Tender ini akan mengambil kira dan mementingkan 
petender untuk melaksanakan projek yang ditender disamping 
kemunasabahan harga tender.  Justeru itu keupayaan petender-
petender akan dinilai semasa penilaian Tender. Penilaian ini akan 
dibuat berasaskan kedudukan kewangan, pengalaman kerja, 
kakitangan teknikal dan prestasi kerja semasa petender. 

 
2. Untuk membolehkan Penilaian ini dibuat, petender-petender 

dikehendaki mengemukakan dokumen-dokumen berikut bersama-
sama tendernya:- 

 
(i) Salinan Akaun Syarikat yang telah disahkan dan diaudit oleh 

Juru Audit yang bertauliah, bagi dua (2) tahun kewangan 
terakhir. (Bagi Syarikat Sdn. Bhd. sahaja) 

 
(ii) Salinan Penyata Bulanan Akaun Bank mengenai wang 

dalam tangan petender bagi tiga (3) bulan terakhir sebelum 
tutup tender. 

 
(iii) Laporan Bank/Institusi kewangan mengenai kedudukan 

petender, atas format seperti BORANG CA, dalam satu 
sampul berlakri. 

 
(iv) Salinan Perakuan / Pengesahan siap kerja bagi setiap kerja 

yang telah Disiap dan disenaraikan di BORANG D. 
 

(v) Salinan Borang KWSP `A' bagi bulan caruman terakhir bagi 
setiap kakitangan teknikal atau salinan perjanjian 
perkhidmatan professional yang diambil khidmat secara 
kontrak yang disenaraikan di BORANG E. 

 
(vi) Salinan sijil kelulusan / kelayakan setiap kakitangan teknikal 

kategori A dan B yang disenaraikan di BORANG E. 
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(vii) Laporan asal dari Penyelia Projek mengenai prestasi 
semasa petender, bagi setiap kerja semasa yang bukan 
projek SAMB yang disenaraikan di BORANG G, atas format 
seperti BORANG GA, dalam satu sampul berlakri. 
Dokumen-dokumen ini sangatlah penting untuk 
membolehkan penilaian keupayaan yang sewajarnya dibuat 
ke atas Petender. Sekiranya petender tidak atau gagal untuk 
mengemukakan dokumen-dokumen ini, terutamanya 
dokumen-dokumen (i), (ii), dan (vii) diatas, tender petender 
akan ditolak dan tidak akan dipertimbangkan.  

 
(viii) Petender juga haruslah mengemukakan Jadual 

Perancangan Kerja seperti format di BORANG H jika 
berkaitan dengan projek yang ditawarkan di dalam dokumen 
ini. 

 
Sekiranya petender tidak atau gagal untuk mengemukakan 
dokumen-dokumen ini, terutamanya dokumen-dokumen (i), 
(ii), dan (vii) diatas, tender petender akan ditolak dan tidak 
akan dipertimbangkan. 

 
3. Sekiranya petender gagal untuk mengemukakan salah satu bahagian 

daripada dokumen-dokumen (iii), (iv), (v), dan (vi), maklumat dan data-
data yang tidak dapat disemak kerana ketiadaan atau ketidakcukupan 
dokumen-dokumen tersebut adalah tidak sah dan tidak boleh diambil kira 
dalam penilaian keupayaan petender yang berkenaan melainkan 
maklumat atau data-data tersebut membawa kesan negatif terhadap nilai 
keupayaannya.  Ini bermakna kriteria-kriteria yang mana penilaiannya 
memerlukan maklumat atau data-data ini, akan diambil sebagai kosong. 

  
4. Disamping mengemukakan dokumen-dokumen yang tersebut diatas 

petender-petender dikehendaki melengkapkan borang-borang berikut 
yang  disertakan bersama Dokumen Tender ini, dengan sempurna dan 
mengembalikan bersama-sama dengan tender masing-masing.  

 
a. BORANG A - SURAT PENGAKUAN KEBENARAN 

MAKLUMAT DAN KESAHIHANAN DOKUMEN-
DOKUMEN YANG DIKEMUKAKAN OLEH 
PETENDER. 

 
b. BORANG B - MAKLUMAT AM DAN LATAR BELAKANG 

PETENDER. 
 
c. BORANG C - DATA-DATA KEWANGAN. 
 
d. BORANG D - REKOD PENGALAMAN KERJA. 
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e. BORANG E - KAKITANGAN TEKNIKAL. 
 
f. BORANG F - KEPUNYAAN LOJI DAN PERALATAN 

PEMBINAAN UTAMA. 
 
g. BORANG G - SENARAI KERJA KONTRAK SEMASA 
 
h. BORANG CA - LAPORAN BANK/INSTITUSI KEWANGAN 

MENGENAI KEDUDUKAN KEWANGAN 
PETENDER. 
 

i. BORANG GA - LAPORAN PENYELIA PROJEK ATAS 
PRESTASI KERJA (BUKAN PROJEK SAMB) 
SEMASA PETENDER. 

 

j. BORANG GA1 -  LAPORAN JURUTERA PROJEK ATAS 
PRESTASI KERJA SEMASA PETENDER. 

 

k. BORANG H -  JADUAL PERANCANGAN KERJA. 
 
 
 Borang-borang ini hendaklah diisi dengan maklumat-maklumat yang   

benar dan data-data yang tepat.  Semua butiran perlu diisi dan jawapan 
yang jelas hendaklah diberikan terhadap semua pertanyaan di dalam 
borang-borang di atas.  Jika perlu helaian tambahan boleh dilampirkan 
dan setiap helaian tambahan yang dilampirkan kepada borang-borang lain 
hendaklah ditandatangani oleh petender. 

 
5. Bagi petender usahasama atau gabungan (seperti yang dibenarkan oleh 

CIDB) antara dua atau lebih kontraktor setiap ahli gabungan hendaklah 
masing-masing melengkapkan borang-borang yang tersebut di atas yang 
berasingan. 

 
6. Semua maklumat dan dokumen-dokumen yang tersebut di atas 

hendaklah dikemukakan oleh petender bersama-sama tendernya sebelum 
tarikh tutup Tender dan Petender tidak akan berpeluang lagi untuk 
mengemukakannya selepas itu. Sebarang maklumat atau dokumen yang 
dikemukakan selepas daripada tarikh dan waktu tutup tender, TIDAK 
AKAN DITERIMA.  

 
7. Sekiranya petender didapati memberikan maklumat palsu atau sengaja 

menyorok (withold) atau tidak memberikan mana-mana maklumat yang 
memberikan kesan negatif terhadap keupayaannya, tendernya akan 
ditolak dan tindakan tatatertib akan diperakukan terhadapnya. 
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CONTRACT NO :  of 20   

EXPENDITURE to be met from: Head .................................................... 
 

Sub-head .................................................. 

 
Year of  .................................................... 

 
 

 
A CONTRACT made on ......... day of ................... 20...... between the SAMB of Malaysia (hereinafter

 referred to as the “SAMB”) of the one part and 

…………………………………………………………………………………………………………………………… 

(Company No. : ………………..) (hereinafter called the “Contractor”) and having its registered address at             

... .................. ............... ................................................................................................................. 

………………………………………………………………………………………...… of the other part. 
 

 
(The SAMB and the Contractor shall hereinafter individually be referred to “Party” or collectively as the 

“Parties”) 

 

 
WHEREAS: 

 

 
A. The SAMB is desirous of ................................................................................................................... 

...............................................................................................................................................................    

at ........................................................................................................ (hereinafter referred to as  

the ‘Works’) and has caused Drawings, Summary of Tender, Provisional Bills of Quantities (if  

any), Specification describing the work to be done to be prepared. 

 

 
B. The said Drawings numbered ................................................................. (hereinafter referred to as 

the “Contract Drawings"), and the Summary of Tender, Provisional Bills of Quantities (if any), 

Specification, Form of Tender and Letter of Acceptance of Tender have been signed by or on 

behalf of the Parties hereto. 

 

 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

 
 

1.0 DEFINITIONS AND INTERPRETATION 
 
 

1.1 Definition 

Unless the context otherwise requires, this Contract or an item or entry in the Appendices 
specifically otherwise provides, the following words and phrases in this Contract and the 
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Appendices shall have the meaning given below or ascribed in the clauses or Appendix item to 

which reference is made: 

 

(a) “Contract” 

 
(b) “Contract Documents” 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
(c) “Contractor” 

 
 
 
 

 
(d) “Contract Period” 

 
(e) “Contract Sum” 

 
(f) "Date for Completion" 

 
 

(g) “Defects Liability Period” 
 
 
 
 

.(h)  “Nominated Sub- 
Contractor” or “Nominated 
Supplier" 

 
 
 

 
(i) “On-Cost Charges" 

 

 
(j) “Officer Named” 

means this contract and the appendices attached hereto; 

 
means the documents forming the tender and acceptance 
thereof including: 

- Form of Tender; 

- Letter of Acceptance of Tender; 

- Contract Drawings; 

- Summary of Tender; 

- Specifications; 

- Treasury's Instructions; 

- Provisional   Bills   of Quantities (if 
any) ................................... ; 

-   ......................................... ; 

-   ......................................... ; 

and all these documents shall be complementary to one another; 

 
means the person or persons, sole proprietor, partnership, firm 
or company whose tender for the Works has been accepted and 
who has or have signed this Contract and includes the 
Contractor's personal representatives, heirs, successors, 
executors, administrators, servant and agent; 

 
means the time frame stipulated in clause 2; 

means the sum stipulated in clause 7; 

means the date fixed and stated in Appendix or any other date 
as provided for in clause 39; 

 
means the period stated in Appendix or if none stated, the 
period is twelve (12) months from the date of practical 
completion certified by the S.O. as provided for under clause 
39.3; 

 
means all specialist, merchants, tradesmen and others executing 
any work or services, or supplying any materials or goods for 
which Prime Cost Sum (or P.C. Sums) are included in the Bills of 
Quantities or which the S.O. has given written instructions in 
regard to the expenditure of Provisional Sum and who may be 
nominated by the S.O. and employed by the Contractor as Sub- 
contractors or Suppliers; 

 
means any cost and expenses reasonably incurred by the 
SAMB; 

 
means officer empowered to take action on behalf of the 
SAMB pertaining to clauses ............................. ;



3  

 

(k)  “Prime Cost” or 

abbreviation "P.C. Sum" 

 
 

(l) “Provisional Sum” 
 
 

 
(m) “Site” 

 
 
 
 

 
(n) “S.O.” 

 

 
(o) “S.O.’s Representatives” 

 
 
 

 
(p) “Works" 

 
 

 
1.2 Interpretation 

means a sum for works or services to be executed by a 
Nominated Sub-Contractor or sums for materials or goods to be 
obtained from a Nominated Supplier; 

 
means a sum for work or for the supply of goods or materials 

which cannot be defined or detailed at the time the tender 

documents are issued; 
 

means the land and other places on, above, under, in or through 
which the Works are to be executed and any other lands or 
places provided or approved by the SAMB for working space or 
any other purposes as may be specifically designated in this 
Contract and whether the same may be on the Site or not; 

 
means the Superintending Officer who shal be …………… 

. ....................................... and/or his successors in office; 

 
means any person or persons delegated or authorised in writing 
by the S.O. to perform any of the duties of the S.O. as may be 
from time to time notified in writing to the Contractor by the S.O. 
pursuant to clause 3.3(a) of this Contract; 

 
means the works specified in the Contract Documents and shall 
include temporary works. 

 

 
(a) The terms “approved or approval” and “directed or direction" wherever used in this Contract 

shall be in writing. 

(b) Words importing the singular include the plural and vice versa where the context requires. 

(c)  The headings are for convenience of reference only and shall not be deemed to be part of 
this Contract or be taken into consideration in the interpretation or construction of this 
Contract. 

 
(d) Unless otherwise specifically stated, a reference in this Contract and the Appendices to any 

clause means that clause in this Contract. 

 
(e) This Contract and the Appendices are to be read as a whole and the effect or operation of 

any clause in this Contract or item in or entry in the Appendices shall, unless otherwise 
specifically stated, be read subject to any relevant qualification or modification in any other 
clauses in this Contract or item in or entry in the Appendices. 

 
 

 
2.0 CONTRACT PERIOD 

 
The Contract Period shall be for a period of ............................................ commencing from 
................................ ending on ................................. 
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3.0 THE S.O. AND S.O.’S REPRESENTATIVE 

 
3.1 Duties of S.O. and S.O.’s Representative 

 
The S.O. shall be responsible for the overall supervision and direction of the Works. All matters 
regarding the Works shall be dealt with by the Contractor with the S.O. 

 
3.2 S.O.’s Representative 

 
(a) The S.O. may from time to time appoint such number of S.O.’s Representative as he 

deems fit. 

 
(b) The S.O.’s Representative shall be responsible to the S.O. and his duties are to watch 

and supervise the Works and to test and examine any materials or goods to be used or 
workmanship employed in connection with the Works. 

 
3.3 S.O.’s Authority to Delegate 

 
(a) The S.O. may from time to time in writing delegate to the S.O.’s Representative any of 

the powers and authorities vested in the S.O. as listed in the letter of delegation and 
shall furnish to the Contractor a copy of all such written delegation of powers and 
authorities. 

 
(b)  Any instruction or approval given by the S.O.’s Representative to the Contractor within 

the terms of such delegation shall bind the Contractor and the SAMB as though it had 
been given by the S.O. PROVIDED THAT failure of the S.O.'s Representative to 
disapprove any work or material shall not prejudice the power of the S.O. thereafter to 
disapprove such work or materials and to order the pulling down, removal or breaking up 
thereof. 

 
(c) If the Contractor is not satisfied with any decision of the S.O.’s Representative, the 

Contractor shall refer the matter to the S.O. who shall confirm, reverse or vary the 
decision of the S.O.’s Representative. 

 
(d) The delegation under this clause shall not preclude the S.O. from himself exercising or 

performing at any time any of the delegated powers and duties. 
 
 

 
4.0 S.O.’S RIGHT TO TAKE ACTION 

4.1 Notwithstanding any provision in this Contract it is hereby agreed that: 

 
(a)  the power of the S.O. to issue instruction requiring a variation under clause 24 shall 

be subject to the financial limits as set out in Appendix 1 hereto. If the instruction for a 
variation under clause 24 is more than the financial limits as set out in the Appendix 
1, the S.O. shall obtain the prior written approval of the relevant authorities of the 
SAMB; and 

 
(b)  the right to act on behalf of the SAMB in respect of any matter which arises out of the 

provisions of clauses 51, 52, 53, 58 and 66 shall be exercised by the Officer Named 
in Appendix 1; 

4.2 The Contractor shall not be entitled to extension of time or any additional cost or expense or 
whatsoever arising from compliance with this clause 4. 
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5.0 S.O.’S INSTRUCTIONS 

 
5.1 The S.O. may from time to time issue further drawings, details and/or written instructions (all of 

which are hereafter collectively referred to as “S.O.’s instructions") in regard to- 

 
(a) the Variation as referred to in clause 24 hereof; 

 
(b) any discrepancy in or between the Contract Documents as referred to in clause 8.2(b) 

hereof; 

(c)  the removal from the Site of any materials or goods brought thereon by the Contractor 
and the substitutions of any other materials or goods therefore; 

 
(d) the removal and/or re-execution of any works executed by the Contractor; 

 
(e) the dismissal from the Works of any person mentioned in clause 23.6 hereof employed 

thereupon; 

(f} the opening up for inspection of any work covered up; 

 
(g) the amending and making good of any defects whatsoever under clause 48; 

 
(h) any matter which is necessary and incidental to the carrying out and completion of the 

Works under this Contract; and 

 
(i) any matter in respect of which the S.O. is expressly empowered by this Contract to issue 

instructions. 

 
5.2  All instructions issued by the S.O. shall be in writing. The Contractor shall forthwith comply with 

all instructions issued to him by the S.O. If such instruction is given orally, the S.O. shall then 
issue a written instruction within seven (7) days from the date of such oral instruction is given. 

 
5.3  If within seven (7) days after receipt of a written notice from the S.O. requiring compliance of an 

instruction and the Contractor does not comply therewith, then the S.O. without prejudice to any 
other rights or remedies available to the SAMB under this Contract, undertake the work 
departmentally or employ and pay another Contractor or any other persons to execute any work 
whatsoever which may be necessary to give effect to such instruction. All costs and expenses 
incurred in connection with such employment (including On-Cost Charges), shall be deducted 
from any money due or to become due to the Contractor under this Contract, and failing which 
such deductions shall be recovered from the Performance Bond or as a debt due from the 
Contractor. 

 
5.4  The Contractor shall be responsible for all costs and expenses incurred by the SAMB in carrying 

out the Works under clause 5.3 and On-Cost Charges (calculated by applying the Percentage of 
On-Cost Charges stated in Appendix hereto to the amount incurred). The SAMB shall be entitled 
to deduct such costs, expenses and On-cost Charges or any part thereof from any monies due 
or to become due to the Contractor under this Contract or to recover the same from the 
Performance Bond or as a debt due from the Contractor. 

 
 

 
6.0 SCOPE OF CONTRACT 

 
6.1 The Contractor shall upon and subject to this Contract, construct and complete the Works using 

materials, goods and workmanship of the quality and standards therein specified in accordance 
with best industry practice. 

 
6.2 The Contractor shall also undertake any consequential work in relation to the construction and 

completion of Works on the Site i.e. removal/diversion of public sewer, water mains, electrical 
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mains, gas mains and telephone mains and the installation of permanent connections thereto 
shall be borne by the SAMB. The SAMB shall reimburse the Contractor for such costs by adding 
it to the Contract Sum PROVIDED THAT such cost have not already been included in the 
Contract Sum by way of a Provisional Sum or otherwise.  

 

PROVIDED FURTHER any temporary connection shall be obtained by the Contractor with no 
additional cost to the SAMB for purpose of carrying out their work. 

6.3  The Contractor shall also make good any defect, imperfection, shrinkage or any other fault 
whatsoever which may appear during the Defects Liability Period in accordance with clause 48 
hereof. 

 
 

 
7.0 CONTRACT SUM 

 
The SAMB hereby covenants to pay the Contractor in consideration of the construction and 
completion of the Works and making good of any defects whatsoever to the Works the sum of 
Ringgit: 
................................................................................................................................................................    

............... (RM.......................................) or such other sum as shall become payable under 
and at the times and in the manner specified in this Contract. 

 
 

 
8.0 CONTRACT DOCUMENTS 

 
8.1 Custody of the Contract Documents 

 
(a) The Contract shall be prepared in two (2) original copies. The original copies of the 

Contract shall remain in the custody of the S.O. and the Contractor. 
 

 
(b) Immediately after the execution of this Contract, the S.O. shall furnish to the Contractor 

without any charge (unless he shall have been previously furnished) with: 

 
(i) two (2) copies of the Contract Drawings; and 

 
(ii)  two (2) copies of the Specification, unpriced Summary of Tender and Provisional 

Bills of Quantities (if any) and (if requested by the Contractor) one copy of the 
priced Summary of Tender and Provisional Bills of Quantities (if any) and one 
copy of the Schedule of Rates. 

 
(c)  The S.O. shall, as and when necessary and without charge to the Contractor, furnish 

him with two (2) copies of such further working drawings or details as are reasonably 
necessary either to explain and amplify the Contract Drawings or the Specification (if 
any) or to enable the Contractor to construct and complete the Works in accordance with 
this Contract. PROVIDED THAT nothing contained in the said working drawings or 
details shall impose any obligation beyond those imposed by the Contract Documents. 

 
(d)  The Contractor shall keep one copy of the Contract Drawings, the Specification, 

unpriced Summary of Tender and Provisional Bills of Quantities (if any), priced Summary 
of Tender and Provisional Bills of Quantities (if any) and other like documents referred to 
in sub-clause (c) hereof on the Site and the S.O. shall at alt reasonable times have 
access to the same. 

 
(e)  Upon final payment being made pursuant to the issuance of Final Account and Payment 

Certificate under clause 31, the Contractor shall return to the S.O. all drawings, details, 
specifications, unpriced copy of Summary of Tender, Provisional Bill of Quantities (if 
any) and priced Summary of Tender and Provisional Bill of Quantities (if any). 
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(f) None of the documents hereinbefore mentioned shall be used by the Contractor for any 

purpose other than this Contract. 

 
8.2 Sufficiency of Contract Documents 

 
(a)  The Contract documents are to be taken as mutually explanatory of one another. The 

Contractor shall provide everything necessary for the proper execution of the Works until 
its completion according to the true intent and meaning of the Contract Documents taken 
together whether the true intent and meaning may or may not be particularly shown or 
described PROVIDED THAT it can be reasonably inferred therefrom. 

 
(b)  If the Contractor shall find any discrepancy in or divergence between any two or more of 

the Contract Documents including a discrepancy or divergence between parts of any 
one of them, he shall immediately give to the S.O. a written notice specifying the 
discrepancy or divergence and the S.O. shall issue instructions in regard thereto 
PROVIDED ALWAYS that such discrepancy or divergence shall not vitiate this Contract. 

 
 

 
9.0 REPRESENTATIONS, WARRANTIES AND UNDERTAKINGS OF THE CONTRACTOR 

 
9.1 Representations and Warranties 

 
The Contractor hereby represents and warrants to the SAMB that— 

 
(a)  it is a corporation validly existing under the laws of Malaysia*;  

 
(b) the Contractor has obtained a valid registration with the Construction Industry 

Development Board; 

(c) it has the corporate power to enter into and perform its obligations under this Contract 
and to carry out the transactions and to carry on its business as contemplated by this 
Contract*; 

 
(d) it has taken all necessary corporate actions to authorize the entry into and performance 

of this Contract and to carry out the transactions contemplated by this Contract*; 

 
(e) as at the execution date, neither the execution nor performance by it of this Contract nor 

any transactions contemplated by this Contract will violate in any respect any provision 
of— 

 
(i) its Memorandum and Articles of Association; or 

 
(ii) any other document or agreement which is binding upon it or its asset*; 

 
(f)  no litigation, arbitration, tax claim, dispute or administrative proceeding is presently 

current or pending or, to its knowledge, threatened, which is likely to have a material 
adverse effect upon it or its ability to perform its financial or other obligations under this 
Contract; 

 
(g) this Contract constitutes a legal, valid and binding obligation of the Contractor and is 

enforceable in accordance with its terms and conditions; 

 
(h) it has necessary financial and technical capability to undertake the Works, 

 

 

 
*applicable only if the Contractor is a company registered under the Companies Act 1965. 
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and the Contractor acknowledges that the SAMB has entered into this Contract in reliance on its 

representations and warranties as aforesaid. 

 
9.2 Undertakings of the Contractor* 

 
The Contractor undertakes that- 

 
(a) it shall comply with all requirements, statutory or otherwise, regulating or relating to the conduct, 

trade, business or profession of a contractor, and the Contractor shall be fully and solely liable for 
all costs incurred thereby; 

 
(b) it shall pay all taxes that may be imposed on the profits made in respect of this Contract in 

accordance with the applicable laws; and 

 
(c)  it shall ensure that all his employees, including non-Malaysian personnel, comply with all relevant 

laws to which they are subject to including payment of income tax, which in respect thereto the 
Contractor shall make such deductions from the salaries of his employees as may be lawfully 
imposed by the relevant authority. 

 
 

 
10.0 OBLIGATIONS OF THE CONTRACTOR 

 
The Contractor shall— 

 
(a)  construct, complete, test and commission the Works in accordance with the Specifications, 

Contract Drawings and any other documents specified in the Contract Documents; 

 
(b) perform the Works in a proper manner and in accordance with good management practice and to 

the best advantage of the SAMB; 
 

(c) take all appropriate measures expected of a contractor providing similar works to ensure that the 
Works comply with the requirements of this Contract; 

 
(d) perform the Works and discharge its obligations as contained in this Contract by exercising 

professional judgment and practice, requisite skill, care and diligence. In performing the Works, 
the Contractor shall provide well-outlined procedures in the form agreed by the SAMB for 
reporting and co-ordination purposes; 

 
(e) at all times perform the Works in such manner as will always safeguard and protect the SAMB's 

interest in relation to the Works and take all necessary and proper steps to prevent abuse or 
uneconomical use of facilities, if any, made available by the SAMB to the Contractor; 

 
(f) inform the SAMB immediately in writing of the occurrence of any factor or event, which is likely 

to affect the Works. Such notification shall not be construed as a discharge of any of the 
Contractor's obligations under this Contract; 

(g) provide and maintain throughout the Contract Period such number, categories of qualified and 
competent personnel necessary to perform the Works; 

 
(h) provide and maintain at its own cost and expense all equipment and materials necessary for the 

proper and effective performance of the Works; 

 
(i) instruct and supervise its staffs and sub-contractor in carrying out the Works' repairs and other 

works in relation to the Works; 

 

 
* applicable only if the Contractor is a company registered under the Companies Act 1965. 
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(j) make good any defect, imperfection, shrinkage or any other fault whatsoever which may appear 

during the Defects Liability Period; and 

(k) carry out any other obligations and responsibilities under this Contract. 
 
 

 
11.0 INSPECTION OF SITE 

 
11.1  The Contractor shall be deemed to have inspected and examined the Site and its surroundings 

and to have satisfied himself before submitting his tender as to the following: 

 
(a) the nature of the ground and subsoil; 

 
(b) the form and nature of the Site; 

 
(c) the extent and nature of the work, materials and goods necessary for the completion of the 

Works; 

 
(d) the means of communication with and access to the Site; 

 
(e) the accommodation he may require; and 

 

 (f) in general to have obtained for himself all necessary information as to risks, contingencies and all 
circumstances influencing and affecting his tender. 

 
11.2  Any information or document forwarded by the SAMB to the Contractor shall not relieve the 

Contractor of his obligations under the provisions of this clause. 
 
 

 
12.0 PROGRAMME OF WORK 

 
12.1 Within fourteen (14) days from the receipt of the Letter of Acceptance by the SAMB, the 

Contractor shall submit to the S.O for his approval - 
 

{a) a work programme for the carrying out of the Works (hereinafter referred to as “Work 
Programme") in such form and details as determined by the S.O. showing the detail activities of 
the Works so as to enable the SAMB to monitor the progress thereof; and 

 
(b)  a general description in writing, of the arrangements and methods of construction which the 

Contractor proposes to adopt for the carrying out of the Works. 

 
12.2 The S.O shall within ........... (.....) days after receipt of the Contractor's programme: 

 
(i) approve the Work Programme in writing; or 

 
(ii) reject the Work Programme in writing with reasons and/or request modifications; and/or 

 
(iii) request the Contractor to supply further information to clarify or substantiate the Work 

Programme or to satisfy the S.O as to its reasonableness having regard to the 
Contractor's obligations under the Contract, 

 

PROVIDED THAT if none of the above actions is taken within the said period of .... 
days the S.O shall be deemed to have approved the Work Programme as submitted. 

 ( ...... ) 

 
12.3 The Contractor shall upon receipt from the S.O any request under clause 12.2(ii) or (iii) resubmit 

a modified Work Programme or provide further information as requested. 
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12.4  If at any time it should appear to the S.O that the actual progress of Works does not conform to 
the approved Work Programme referred to herein before the Contractor shall produce, at the 
request of the S.O., a revised Work Programme showing the modifications to the approved Work 
Programme necessary to ensure completion of the whole Works within the time for completion 
provided for in clause 39 hereof or extended time granted pursuant to clause 43 hereof. 

 
12.5 The submission to and approval by the S.O or the S.O’s Representative of such Work Programme 

or the furnishing of such particulars shall not relieve the Contractor of any of his duties or 
responsibilities under this Contract. 

 
 

 
13.0 PERFORMANCE BOND/PERFORMANCE GUARANTEE SUM 

 

13.1(a) The Contractor shall, on the date of the possession of Site, provide a Performance Bond or 
Performance Guarantee Sum as the case may be substantially in the form as in Appendix issued 
by an approved licensed bank or financial institution incorporated in Malaysia in favour of the 
SAMB for a sum equivalent to five percent (5%) of the total Contract Sum as specified in 
Appendix to secure the due performance of the obligations under this Contract by the Contractor. 
The Performance Bond shall remain valid and effective until twelve (12) months after the expiry 
of the Defect Liability Period or the issuance of the Certificate of Completion of Making Good 
Defects, whichever is the later. 

 
(b) If the Contractor fails to submit the said Performance Bond as specified in sub-clause (a) above 

on the date of possession of site, then the Contractor shall be deemed to have opted for 
Performance Bond in the form of Performance Guarantee Sum as provided for under clause 13.2 
hereof. 

 
13.2  The Contractor may opt for a Performance Bond in the form of Performance Guarantee Sum in 

lieu of the Bank, Insurance or Finance Company Guarantee as specified in clause 13.1 hereof 
whereby deductions of ten percent (10%) shall be made from the first interim payments and 
subsequent interim payment until the total amount deducted aggregate to a sum equivalent to 
five (5) percent of the Contract Sum. The amount deducted shall be retained by the SAMB up to 
twelve (12) months after the expiry of the Defect Liability Period or the issuance of the Certificate 
of Completion of Making Good Defects, whichever is the later. 

 
13.3  Notwithstanding anything contained in this Contract, the SAMB shall be entitled at any time to call 

upon the Performance Bond, wholly or partially, in the event that the Contractor fails to perform 
or fulfil its obligations under this Contract and such failure is not remedied in accordance with this 
Contract. 

 
13.4  If a payment is made to the SAMB pursuant to any claim under the Performance Bond, the 

Contractor shall issue to the SAMB further security in the form of additional performance bond 
or bonds for an amount not less than the amount so paid to the SAMB on or prior to the date of 
such payment so that the total sum of the Performance Bond shall be maintained at all times at 
the value specified in clause 13.1(a). 

 
13.5  The Performance Bond (or any balance thereof remaining for the credit of the Contractor) may 

be released or refunded to the Contractor on the completion of making good of all defects, 
shrinkages or other faults which may appear during the Defects Liability Period and upon the 
giving of the Certificate of Completion of Making Good Defects for the whole of the Works under 
clause 48. 

 
13.6 Notwithstanding the above, in the event that this Contract is terminated under clause 51 hereof 

the said Performance Bond or any balance thereof shall be forfeited. 



11  

 
14.0 INDEMNITY IN RESPECT OF PERSONAL INJURIES AND DAMAGE TO PROPERTY 

 
14.1 The Contractor agrees with the SAMB that— 

 
(a) it shall perform all of its obligations under this Contract at its own risk and releases, to the fullest 

extent permitted by law, the SAMB and their agents and servants from all claims and demands 
of every kind resulting from any accident, damage, injury or death arising from the carrying out 
of the Works except where such accident, damage, injury or death is caused or contributed to by 
any act or omission or negligence of the SAMB or its agents and servants. The Contractor 
expressly agrees that in the absence of any such act, omission or negligence as aforesaid the 
SAMB shall have no responsibility or liability whatsoever in relation to such accident, damage, 
injury or death; 

 
(b) it shall indemnify and keep indemnified the SAMB from and against all actions, suits, claims or 

demands, proceedings, losses, damages, compensation, costs (including legal cost), charges 
and expenses whatsoever to which the SAMB shall or may be or become liable in respect of or 
arising from— 

 
(i) the negligent use, misuse or abuse by the Contractor or its personnel, servants, agents or 

employees appointed by the Contractor; 

 
(ii) any loss or damage to property or injury of whatsoever nature or kind and howsoever or 

wherever sustained or caused or contributed to by carrying out of the Works by the 
Contractor to any person and not caused by the negligence or wilful act, default or omission 
of the SAMB, its agents or servants; or 

 
(iii) any loss, damage or injury from any cause whatsoever to property or persons affected by 

the Works to the extent to which the same is occasioned or contributed to by the act, 
omission, neglect, breach or default of the Contractor or personnel, servants, agents or 
employees; and 

 
(c) the obligations under this clause shall continue after the expiry or earlier termination of this 

Contract in respect of any act, deed, matter or thing happening before such expiration or 
termination of this Contract. 

 
14.2 The Contractor shall indemnify, protect and defend at its own cost and expense, the SAMB and its 

agents and servants from and against all actions, claims and liabilities arising out of acts done by 
the Contractor in the performance of this Contract. 

 
 

 
15.0 INSURANCE AGAINST PERSONAL INJURIES AND DAMAGE TO PROPERTY 

 
15.1 Taking of Insurance 

 
(a) Without prejudice to his liability to indemnify the SAMB under clause 14 hereof, the Contractor 

shall, as a condition precedent to the commencement of any work under this Contract, effect and 
maintain such insurances whether with or without an excess amount as specified in Appendix 
hereto as are necessary to cover the liability of the Contractor and all sub- contractors, whether 
nominated or otherwise. 

 
(b) Such insurance shall be for the purpose of personal injuries or death, damage or loss to property, 

movable or immovable, arising out of, or in the course of, or by reason of the execution of the 
Works and caused by any negligence, omission, breach of contract or default of the Contractor 
or any sub-contractor, whether nominated or otherwise, or of any servants or agents of the 
Contractor or of any such sub-contractor, whether nominated or otherwise. Where an excess 
amount is specified in Appendix, the Contractor shall bear the amount of such excess. The policy 
or policies of insurance shall contain a cross liability clause indemnifying each of the jointly 
insured against claims made by on him by the other jointly insured. 
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(c) Such insurance as referred to under sub-clause (a) hereof shall be effected with an insurance 
company as approved by the SAMB and maintained in the joint names of the SAMB and 
Contractor and all sub-contractors, whether nominated or otherwise. Such insurance shall cover 
from the period of the date of possession of site until the date of issuance of Certificate of Making 
Good Defects for any claim occasioned by the Contractor or any sub-contractor in the course of 
any operations carried out by the Contractor or any sub-contractor for the purpose of complying 
with his obligations under Clause 48 hereof. 

 
15.2 Production of Policies 

 
It shall be the duty of the Contractor to produce and shall deposit the relevant policy or policies of 
the insurance together with receipts in respect of premiums paid to the S.O., whether demanded 
or not. 

 
15.3 Default in Insuring 

 
If the Contractor fails to effect or renew such insurances as are required to be effected and 
maintained under this Contract, the SAMB or the S.O. on its behalf may effect or renew such 
insurance and shall be entitled to deduct a sum equivalent to the amount in respect of the 
premiums paid and On-Cost Charges (calculated by applying the ‘Percentage for On-cost 
Charges’ stated in Appendix hereto to the premiums paid), from any money due or to become 
due to the Contractor under this Contract or to recover the same from the Performance Bond or 
as a debt due from the Contractor. 

 
15.4 Cancellation of Insurance 

 
(a) The Contractor shall ensure that any insurance policy effected hereto shall only be cancelled by 

the insurer after the expiry of thirty (30) days from the date of receipt by the SAMB of a written 
notice from the insurer advising of such impending cancellation PROVIDED THAT the Contractor 
has been issued with the Certificate of Making Good Defects in accordance with clause 48. 

 
(b) The Contractor shall not at any time permit or cause to be done any act, matter or thing which 

may result in any insurance effected by virtue of this Contract being vitiated or rendered void or 
voidable or whereby the rate of the premium on any insurance effected shall be liable to be 
increased. 

 
15.5 Loss or Damage Occasioned by Insured Risk 

 
(a)  In the event of any damage or loss occurring during the performance of this Contract, the Contractor 

shall repair, replace or make good such damage or loss from the amount of insurance claimed, if 
sufficient, or if insufficient, using his own resources. 

 
 

 
16.0 INDEMNITIES TO SAMB IN RESPECT OF CLAIMS BY WORKMEN 

 
16.1 Workmen Compensation 

 
(a) The Contractor shall be liable for and shall indemnify and keep indemnified the SAMB 

and its officers or servants from all liabilities arising out of claims by any workman 
employed by the Contractor in and for the performance of this Contract for payment of 
compensation under or by virtue of the Workmen's Compensation Act 1952 and the 
Employee's Social Security Act 1969 or any other law amending or replacing such law 
and from all costs and expenses incidental and consequential thereto. 

 
(b) The Contractor shall effect and maintain throughout the Contract Period a “Workmen 

Compensation Insurance" or any other applicable insurance for its personnel, servants, 
agents or employees required under the laws of Malaysia. 
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17.0 EMPLOYEES' SOCIAL SECURITY ACT, 1969 

 
17.1 Registration with SOCSO 

 
Without prejudice to his liability to indemnify the SAMB under clause 16, the Contractor shall 
register or cause to register all local workmen employed in the execution of the Works and who 
are subject to registration under the Employee's Social Security Scheme (“the SOCSO Scheme”) 
in accordance with the Employee's Social Security Act 1969 or any subsequent modification or 
re-enactment of the said Act. For the purpose of this sub-clause, the term "local workmen" shall 
include workmen who are Malaysian citizens and those who have permanent resident status. 

 
17.2 Contribution to SOCSO 

 
The Contractor shall submit the Code Number and Social Security Numbers of all the workmen 
registered under the SOCSO scheme to the S.O. for verification. The Contractor shall make 
payment of all contribution from time to time on the first contribution day on which the same ought 
to be paid and until the completion of this Contract and it shall be the duty of the Contractor to 
produce to the S.O. contribution statement or payment vouchers as evidence of payment of such 
contribution, whether demanded or not. 

 
17.3 Default in Complying with SOCSO 

 
If the Contractor fails to comply with the terms of this Clause, the SAMB or the S.O. on its behalf 
may without prejudice to any other remedy available to the SAMB for breach of any terms of this 
Contract: 

 
(a) withhold an amount from any money which would otherwise be due to the Contractor 

under this Contract and which in the opinion of the S.O. will satisfy any claims for 
compensation by workmen that would have been borne by SOCSO Scheme had the 
Contractor not made default in maintaining the contribution; and/or 

 
(b) pay such contributions as have become due and remain unpaid and deduct the amount 

of such contributions including On-Cost Charges (calculated by applying the Percentage 
of On-Cost Charges stated in Appendix to the contributions paid), from any money due 
or to become due to the Contractor under this Contract, and failing which such 
contributions shall be recovered from the Performance Bond or as a debt due from the 
Contractor. 

 
 

 
18.0 INSURANCE OF WORKS 

 
18.1 Taking of Insurance 

 
(a) The Contractor shall in the joint names of the SAMB and the Contractor insure against 

loss and damage by fire, lightning, explosion, storm, tempest, flood, ground subsidence, 
bursting or overflowing of water tanks, apparatus or pipes, aircraft and other aerial devices 
or articles dropped therefrom, riot and civil commotion, all work executed and all unfixed 
materials and goods, delivered to, placed on or adjacent to the Works and intended 
therefore (but excluding temporary buildings, plant, tools and equipment owned or hired 
by the Contractor or any sub-contractor, nominated or otherwise) to the full value thereof 
(plus any amount which may be specifically stated in Appendix or elsewhere in the 
Contract Documents) and shall keep such work, materials and goods so insured until 
the completion of the whole of the Works, notwithstanding any arrangement for Sectional 
Completion or Partial Occupation by the SAMB under this Contract. Such insurance 
policy or policies shall provide expressly for payment in the first place to the SAMB of 
any insurance monies due under the policy or policies. 
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(b) The said insurance with or without an excess clause as specified in Appendix hereto shall 
be effected with an insurance company approved by the S.O. and it shall be the duty of 
the Contractor to produce to the S.O. the said policy or policies and the receipts in respect 
of the premium paid. Where an excess clause is specified in Appendix, the Contractor 
shall bear the amount of such excess. 

 
18.2 Default in Insuring 

 
If the Contractor fails to effect or renew such insurance as are necessary under this clause, the 
SAMB or the S.O. on its behalf may renew such insurance and pay the premium in respect thereof 
and deduct the amount so expended including On-Cost Charges (calculated by applying the 
‘Percentage of On-cost Charges’ stated in Appendix to the premiums paid), from any money due 
or to become due to the Contractor under this Contract, and failing which such premium shall be 
recovered from the Performance Bond or as a debt due from the Contractor. 

 
18.3 Payment of Insurance in the Event of any Loss/Damage 

 
Upon the occurrence of any loss or damage to the Works or unfixed materials or goods prior to 
the date the Works has been certified as practically completed by the S.O. in the Certificate of 
Practical Completion, the Contractor shall notwithstanding that settlement of any insurance claim 
has not been completed, with due diligence restore, replace or repair the same, remove and 
dispose of any debris and proceed with the carrying out and completion of the Works. All money if 
and when received from the insurance under this clause shall be paid in the first place to the 
SAMB and then (less any such amounts as are specifically required in Appendix or elsewhere in 
the Contract Documents) be released to the Contractor by instalments on the certificate for 
payment issued by the S.O., calculated as from the date of receipt of the money in proportion to 
the extent of the work of restoration, replacement or repair and the removal and disposal of debris 
previously carried out by the Contractor. The Contractor shall not be entitled to any payment in 
respect of the work of restoration, replacement or repair and the removal and disposal of debris 
other than the money received under the said insurance. 

18.4 Cancellation of Insurance Policy 

 
The Contractor shall ensure that any insurance policy effected hereto shall only be cancelled by 
the insurer after the expiry of thirty (30) days from the date of receipt by the SAMB of a written 
notice from the insurer advising of such impending cancellation PROVIDED THAT the Contractor 
has been issued with the Certificate of Making Good Defects in accordance with clause 48. 

 
 

 
19.0 SETTING OUT 

 
19.1  The Contractor shall be responsible for the true and proper setting out of the Works and for the 

correctness of the positions, levels, dimensions and alignments of all parts of the Works and for 
the provisions of all necessary instruments, appliances and labour in connection therewith. 

 
19.2  If at any time during the progress of the Works any error in the positions, levels, dimensions or 

alignments of any part of the Works is discovered, the Contractor shall at his own expense rectify 
such error unless such error is based on incorrect data supplied in writing by the S.O.'s 
Representative in which case the expense of rectifying shall be borne by the SAMB. 

 
19.3  If at any time during the progress of the Works, any error shall appear or arise in the setting-out 

required to construct the Works or in the position, levels, dimensions or alignment of any part of 
the Works, the Contractor, on being required to do so by the S.O., shall at his own expense rectify 
such error to the satisfaction of the S.O. The checking of any setting out of or of any line or level 
by the S.O. shall not in any way relieve the Contractor of his responsibility for the correctness 
thereof and the Contractor shall carefully protect and preserve all things used in the setting-out 
required for the construction of the Works until the S.O. agrees that the said things may be 
abandoned. 
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19.4 The Contractor shall give to the S.O. without charge such information as may be required by the 

S.O. to enable him to check the setting-out required for the construction of the Works including 
interpreting any marks made by the Contractor for the purpose of setting out. 

 
 

 
20.0 UNFIXED MATERIALS AND GOODS 

 
Unfixed materials and goods delivered to, placed on or adjacent to the Site and intended for 
incorporation therein, shall not be removed except for use upon the Works, unless the S.O. has 
consented in writing to such removal. Where the S.O. has included the value of such materials or 
goods in any certificate in accordance with clause 28, under which the Contractor has received 
payment, such materials and goods shall become the property of the SAMB, but the Contractor 
shall remain responsible for loss or damage to the same. 

 
 

 
21.0 COMPLIANCE WITH THE LAW 

 
21.1  The Contractor shall comply in all respects (including the giving of all notices and the paying of 

all fees required) with any law, regulation or by-law, or any order or directive issued by any public 
authority or public service company (hereinafter referred to as “Statutory Requirements"), relating 
to the Works or, in the case of public authority or public service company, with those systems the 
same are or will be connected. The Contractor shall submit to the S.O. all approvals received by 
the Contractor in connection therein. The Contractor shall keep the SAMB indemnified against 
all penalties and liability of every kind for breach of any such Statutory Requirements. 

 
21.2 If after the Date of Tender (as specified in Appendix) there is any change or amendment in any 

written law, regulations and by-laws which necessitates any variation to the Works, the 
Contractor shall, before making such variation, give to the S.O. a written notice specifying and 
giving the reason for such variation and apply for the S.O.’s instruction in respect of the matter. 

 
 

 
22.0 DESIGN 

 
22.1 Design Liability 

 
(a)  Notwithstanding any design and specifications supplied by the SAMB, if the Contractor 

is required under this Contract to undertake the design of any part of the Works which 
is a stand alone design as determined by the SAMB, the Contractor shall ensure that 
such design is suitable, functional, safe, compatible and integrates with the design and 
specifications of the Works and it shall be undertaken, approved and endorsed by a 
competent and registered professional. 

 
(b)  The Contractor shall submit to the S.O. all drawings, specifications, calculations and any 

other relevant information pertaining to the stand alone design for approval. No work 
shall commence without prior written consent of the S.O. 

 
(c)  The Contractor shall be fully responsible and guarantee the SAMB that the stand alone 

design, integration, execution of the Works, materials and workmanship for the Works 
or part of the Works are independent of fault, suitable, functional, safe and compatible 
with the requirements of the SAMB. 

 
(d) The approval of the stand alone design by the S.O pursuant to sub-clause (b) shall not 

absolve the Contractor from its responsibility under sub-clause (c) and the Contractor 
shall be liable and shall fully indemnify and keep the SAMB indemnified for any design 
defects, damage, inadequacies or insufficiency of such design. 
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22.2 Design Guarantee Bond 

 
(a)  The Contractor shall provide a Design Guarantee Bond for the stand alone design 

issued by an approved licensed bank or financial institution of the sum of Ringgit … 
(RM...) amounting to 5% of the value of the said part of the Works substantially in the 
form as in Appendix [......] upon or before the issuance of the Certificate of Practical 
Completion of the Works as a security for the Contractor's obligations and warranties 
under Clause 22.1. Such Design Guarantee Bond shall remain valid for a period of 5 
years from the date of practical completion of the Works. 

(b) If any defect or damage shall occur to that particular part of the Works as a result of any 
defect, fault, insufficiency, imperfection, shrinkages or inadequacy in the stand alone 
design including workmanship, materials or equipment which has become defective 
arising from design fault then the approved licensed bank or financial institution issuing 
the Design Guarantee Bond pursuant to sub-clause (a) above shall pay to the SAMB, on 
demand by the SAMB in writing notwithstanding any objection by the Contractor or any 
third party, the sum of ..... being equal to 5% of the value of the said part of the Works 
or such part thereof as may be demanded. 

 
(c) If the Design Guarantee Bond is not deposited with the SAMB in accordance with sub-

clause (a) above, the SAMB shall have the right to claim from the Performance Bond the 
sum of Ringgit (RM...) being equal to 5% of the value of the said part of the Works or 
such part thereof as may be demanded. 

 
(d)  If a payment is made to SAMB pursuant to clause (b), the Contractor shall ensure 

that further security in the form of an additional Design Guarantee Bond for an 
amount no less than the amount so paid to SAMB shall be issued to SAMB prior to 
or upon the date of such payment. If any of the issued Design Guarantee Bond were 
to expire prior to the validity period, a replacement Design Guarantee Bond shall be 
issued to SAMB on or prior to the date of expiry of the first mentioned Design 
Guarantee Bond in an amount not less than the amount of that Design Guarantee 
Bond. 

 

 
23.0 EMPLOYMENT OF WORKMEN 

 
23.1 Workmen 

 
(a) The Contractor shall employ, in the execution of this Contract, only Malaysian citizens as 

workmen. 

(b) If in any particular trade or skill required to complete the Works, the Contractor can show 
to the satisfaction of the S.O. that Malaysian citizens are not available, then the 
Contractor may employ non-Malaysian citizens subject to the approval of the SAMB. 

 
(c)  The Contractor shall on the commencement of the Works furnish to the Jabatan Tenaga 

Kerja of the State in which this Contract is performed all particulars connected with this 
Contract and such returns as may be called for from time to time in respect of labour 
employed by him on for the execution of this Contract, in accordance with the 
requirements of the Employment Act 1955, Employment (Restriction) Act 1968, and 
Internal Security (Registration of Labour) Regulation 1960 or any subsequent 
modification or re-enactment thereof. 

 
(d) The Contractor shall maintain on the Site at all times during the progress of the Works an 

up to date register containing particulars of all workers employed by him. 

 
(e) The Contractor shall cause his sub-contractors (including ‘labour only’ sub-contractors) 

and Nominated Sub-Contractors to comply with the provisions of this clause. 
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23.2 Compliance with Employment Act 1955, etc. 

 
In the employment of workmen for the execution of this Contract, the Contractor shall comply, 
and shall cause his sub-contractors (including “labour only” sub-contractors) and Nominated 
Sub-Contractors to comply with all the requirements of the Employment Act 1955, Employment 
(Restriction) Act 1968, Employee's Provident Fund Act 1951, the Industrial Relations Act 1967 
and any other law relating to the employment of workmen, or any subsequent modification or re- 
enactment thereof. PROVIDED THAT the Contractor shall not be entitled to any claim for 
additional costs and payments whatsoever in respect of his compliance with this clause. 

 
 

 
23.3  Days and Hours of Working 

No work shall be done on: 

(a) the weekly day of rest; 

 
(b) any public holiday which is recognised in the state where this Contract is being carried 

out; or 

 
(c) between the hours of six in the evening and six in the following morning; 

 
without the written permission of the S.O. PROVIDED THAT when such written application of the 
Contractor is approved by the S.O., the Contractor shall comply fully with all the requirements of 
the Employment Ordinance 1955 in regard thereto or any subsequent modification or re- 
enactment thereof and shall bear any costs for compliance therewith, and any extra costs 
incurred by the SAMB in connection with the supervision of the Works. 

 
 

 
23.4 Wages Books and Time Sheets 

 
(a)  The Contractor shall keep and shall cause his sub-contractors (including “labour only" 

sub-contractors) and Nominated Sub-Contractors to keep proper wages books and time 
sheets showing wages paid to and the time worked by all workmen employed by him 
and his sub-contractors as aforesaid in and for the performance of this Contract. 

 
(b) The Contractor shall produce such wages books and time sheets on demand for 

inspection by any persons duly authorised by the S.O. 

 
(c) The Contractor shall furnish to the S.O. or S.O.’s Representative such information 

relating to the wages and conditions of employment of such workmen as the S.O. may 
from time to time require. 

 
 

 
23.5 Default in Payment of Wages 

 
In the event of default in the payment of — 

 
(a) any money in respect of wages; and/or 

 
(b) payment in respect of Employees Provident Fund Contributions, 

 
of any workmen employed by the Contractor or his sub-contractors (including "labour only" sub- 
contractors) and Nominated Sub-contractors in and for the performance of this Contract, which a 
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claim has been filed with the Department of Labour, then the S.O. shall make payment to the 
Director General of Labour and/or Employees Provident Fund, as the case may be, out of any 
monies at any time due to the Contractor under this Contract and such payment shall be deemed 
to be a payment made to the Contractor by the SAMB under and by virtue of this Contract. 

 
 

 
23.6 Discharge of Workmen 

 
(a) The Contractor shall employ in and about the execution of the Works only such persons as are of 

good character, careful, skilled and experienced in their respective vocations and trades. 

 
(b) The S.O. shall be at liberty to object to and require the Contractor to remove immediately from 

the Site any person employed by the Contractor in or about the execution of the Works who in 
the opinion of the S.O. misconducts himself or is incompetent or negligent in the proper 
performance of his duties. Such person shall not again be employed upon the Works without the 
prior written permission of the S.O. 

 
(c) Any person so removed from the Works shall be replaced without delay by a substitute approved 

by the S.O. PROVIDED THAT the Contractor shall not be entitled to any claim for any expense 
whatsoever incurred by him in respect of any direction given by the S.O. under this clause. 

 
 

 
24.0 VARIATIONS 

 
24.1 The S.O. may issue instructions requiring a Variation in a form of a Variation Order. No variation 

required by the S.O. shall vitiate this Contract. Upon the issuance of such Variation Order, the 
Contractor shall forthwith comply with the Variation Order issued by the S.O. 

 
24.2  The term ‘Variation’ means a change in the Contract Document which necessitates the alteration 

or modification of the design, quality or quantity of the Works as described by or referred to 
therein and affects the Contract Sum, including: 

 
(a) the addition, omission or substitution of any work; 

 
(b) the alteration of the kind or standard of any of the materials, goods to be used in the 

Works; or 

 
(c) the removal from the Site of any work executed or materials or goods brought thereon by 

the Contractor for the purposes of the Works other than work, materials or goods which 
are not in accordance with this Contract. 

 
24.3 Any variation made under this clause shall not relieve the Contractor from his obligations under 

clause 22.1(c). 
 
 

 
25.0 VALUATION OF VARIATION 

 
25.1 All variations instructed in writing by the S.O. in accordance with clause 24 hereof shall be 

measured and valued by the S.O. The valuation of Variations, unless previously or otherwise 
agreed, shall be made in accordance with the following rules: 

 
a) The rates in the Schedule of Rates, after adjustment if necessary as provided in Clause 

26.2 hereof, shall determine the valuation of work (other than work involving a whole 
addition of any item of work priced in the Summary of Tender, which shall be valued 
in accordance with rule (b) hereof) of similar character and executed under similar 
conditions as work priced therein; 
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b)  The said rates, where work is not of similar character or executed under similar 

conditions as aforesaid, shall be the basis of rates for the same, so far as may be 
reasonable, failing which a fair valuation thereof shall be made by the S.O.; 
 

c) Where work involves the addition of the whole of any similar item of work and executed 
under similar conditions a 

 
d) s work priced in the Summary of Tender, the price of such item 

of work in the Summary of Tender shall be the basis of the valuation of the said item of 
work. The rates in the Schedule of Rates shall determine the valuation of work 
omitted; provided that if the omission involves the omission of the whole of any item of 
work in the Summary of Tender, the price of such item of work in the Summary of Tender 
shall be the basis of valuation of the item omitted. Omission of the whole of an item of 
work in the Summary of Tender shall mean omission of the whole of the work where it is 
not required and shall not apply to the substitution of any work in the Summary of Tender. 

 

 
25.2  Where work cannot properly be measured or valued, the S.O. may allow daywork price as 

specified in Appendix. Unless otherwise provided in the Bills of Quantities, the daywork prices for 
the purpose of this Contract shall be taken to mean the actual net cost to the Contractor of his 
materials, plant and labour for the work concerned. The Contractor shall be paid daywork prices, 
plus fifteen percent (15%), which shall include for the cost of all ordinary plant, tools, scaffolding, 
supervision and profit. PROVIDED ALWAYS that as a condition precedent to any right to any 
payment the Contractor shall produce vouchers, receipts and wage books specifying the time for 
labour and plant employed and materials used to the S.O. not exceeding seven (7) days after the 
work shall have been done. 

 
25.3 The amount of variations shall be certified by the S.O. and added to or deducted from the Contract 

Sum as the case may be and the amount shall be adjusted accordingly. 
 
 

 
26.0 SUMMARY OF TENDER 

 
267  The Summary of Tender, Provisional Bills of Quantities (if any), shall be the basis of the Contract 

Sum. Any error in description or quantity or omission of Works from the Summary of Tender and 
Provisional Bills of Quantities (if any) shall not vitiate this Contract but shall be rectified and the 
amount in respect of such rectification shall be added to or deducted from the Contract Sum as 
the case may be. 

 
26.2  The SAMB reserves the right to adjust the rates in the Schedule of Rates and the prices in the 

Summary of Tender submitted by the Contractor to ensure their reasonableness before 
acceptance of tender and the decision of the SAMB shall be final. 

 
26.3  Any adjustment of the prices in the Summary of Tender by the preceding clause 26.2 above and 

any arithmetical error in the Summary of Tender shall before the signing of this Contract be so 
adjusted and rectified so that the total amount in the Summary of Tender shall correspond to the 
lump sum amount tendered by the Contractor in the Form of Tender. Provided always the lump 
sum amount shown in the Form of Tender shall remain unaltered. Provided further that Provisional 
and Prime Cost Sums shall not be subjected to such adjustment of prices. 

 
26.4  Subject to the Clauses 8.2(a) and 11 hereof, the quality and quantity of the Works included in the 

Contract Sum shall be to be that which is shown upon the Contract Drawings or described in the 
Specification and/or the Summary of Tender. Where quantities of work are given in the Contract 
Drawings and/or the Specification and/or the Summary of Tender for the purpose of tendering, 
unless otherwise stated, these shall be deemed to form part of this Contract and the method of 
measurement of and payment for the same shall be made in accordance with the rules as set 
down in the Contract Drawings and/or the Specification and/or Summary of Tender. 
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Provisional Quantities 

 
26.5  Where the quantities of Works are stated as "provisional" in the Bills of Quantities, such quantities 

are the estimated quantities which shall not be taken as the actual and correct quantities of Works 
to be executed by the Contractor in the fulfilment of his obligations under the Contract. The 
amount to be paid to the Contractor in respect of such Works upon completion of this Contract 
shall be ascertained by remeasurement of the work as it is actually executed. The rates in the 
"provisional" Bills of Quantities shall determine the valuation of the Works of similar character 
and executed under similar conditions as work priced therein. The said rates, where work is not 
of similar character or executed under similar conditions as aforesaid, shall be the basis of rates 
for the same so far as maybe reasonable, failing which a fair valuation thereof shall be made by 
the S.O.. 

 
26.5  For the purpose of clause 26.5, the amount to be paid to the Contractor shall be set off against the 

amount for such work in the Bills of Quantities, and the balance shall be added to or deducted from the 
Contract Sum as the case may be. 

 
 

 
27.0 MEASUREMENT OF WORKS 

 
27.1  The S.O. shall, when he requires any part or parts of the Works to be measured or remeasured 

for the purposes of clauses of Variation under clause 24 and provisional quantities under clause 
26.5, give reasonable notice to the Contractor who shall attend or send a qualified agent to assist 
the S.O. or S.O.’s Representative in making such measurement and shall furnish all particulars 
required by the S.O.. Should the Contractor fail to attend or neglect or omit to send such agent, 
then the measurement made by the S.O. or approved by him shall be taken to be the correct 
measurement of the work. 

 
27.2 Upon the completion of the measurement pursuant to clause 27.1, the S.O. shall supply the 

Contractor with such measurement in respect of the said parts. 
 
 

 
28.0 PAYMENT TO CONTRACTOR AND INTERIM CERTIFICATES 

 
28.1  When the Contractor has executed work including delivery to or adjacent to the Works of any 

unfixed materials or goods intended for incorporation into the Works in accordance with the terms 
of this Contract and their total value of work thereof has reached the sum referred to in Appendix, 
the S.O. shall at that time make the first valuation of the same. 

 
28.2  Thereafter, once (or more often at the discretion of the S.O.) during the course of each 

succeeding month the S.O. shall make a valuation of the works properly executed and of unfixed 
materials and goods delivered to or adjacent to the Site, provided the total value of work properly 
executed and the value of unfixed materials and goods as specified in clause 28.4 hereof, 
delivered to the Site intended for incorporation into the Works in each subsequent valuation shall 
not be less than the sum referred to in Appendix. 

 
28.3  Within fourteen (14) days from the date of any such valuation being made and subject to the 

provision mentioned in clause 28.1, the S.O. shall issue an Interim Certificate stating the amount 
due to the Contractor from the SAMB. PROVIDED THAT the signing of this Contract shall not be 
a condition precedent for the issue of the first Interim Certificate (and no other) so long as the 
Contractor has returned the Letter of Acceptance of Tender duly signed and has deposited with 
the S.O. or the SAMB the relevant insurance policies under clauses 15 and 18 hereof. 

 
28.4 The amount stated as due in an Interim Certificate shall, subject to any agreement between the 

Parties as to payment by stages, be the estimated total value of the work properly executed and 
up to ninety percent (90%) of the value of the unfixed materials and goods delivered to or adjacent 
to the Site intended for incorporation into the permanent Works up to and including the date the 
valuation was made, less any payment (including advance payment) previously made 
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paid under this Contract. PROVIDED THAT such a certificate shall only include the value of the 
said unfixed materials and goods as and from such time as they are reasonably and properly and 
not prematurely delivered to or adjacent to the Site and adequately protected against weather, 
damage or deterioration. 

 
28.5  This clause shall not apply to any unfixed materials and goods which are supplied and delivered 

by Nominated Suppliers for which payment shall be made for the full value of the unfixed 
materials and goods. 

 
28.6 Within a number of days as stated in Appendix (or if none stated then within thirty (30) days of 

the issue of any such Interim Certificate), the SAMB shall make a payment to the Contractor as 
follows: 

 
(a)  where the Performance Bond is in the form of a Banker's, Insurance or Finance 

Company Guarantee, payment shall be made on the amount certified as due to the 
Contractor in the said Interim Certificate; or 

 
(b)  where the Performance Bond is in the form of a Performance Guarantee Sum, payment 

of ninety percent (90%) on the amount certified as due to the Contractor shall be made 
with the remaining ten percent (10%) being retained by the SAMB as a Performance 
Guarantee Sum. PROVIDED THAT when the sum retained is equivalent to five percent 
(5%) of the Contract Sum then in any subsequent Certificate, payment shall be made on 
the full amount certified as due to the Contractor. 

 
 

 
29.0 ADJUSTMENT OF CONTRACT SUM 

 
The amount to be added to or deducted from the Contract Sum in respect of expense or loss due 
to fees and charges in relation to the supply of water and electricity and permanent connections 
to water, electricity, telephone and sewerage mains under clause 6.2, variations under clause 24, 
rectification of errors in Bill of Quantities under clause 26.3, fluctuation of price under clause 30, 
payment of P.C. Sums and Provisional Sums under clause 34, opening up work for inspection 
and testing of materials or goods and executed work under clause 35.2, loss and expense under 
clause 44 and costs of disposal of fossils, etc. under clause 65 hereof, shall be certified by the 
S.O. 

 
 

 
30.0 FLUCTUATION OF PRICE (NOT APPLICABLE) 

 
In accordance with the Special Provisions to the Conditions of Contract for Fluctuation of Price as 
contained in Appendix (if applicable), the amount payable by the SAMB to the Contractor upon 
the issue by the S.O. of an Interim Certificate under clause 28 hereof shall be increased or 
decreased accordingly. The net total of any such increases or decreases shall be given effect to 
in determining the Contract Sum. 

 
 

 
31.0 FINAL ACCOUNT AND PAYMENT CERTIFICATE 

 
31.1  As soon as is practicable but not later than three (3) months after the issuance of the Certificate 

of Practical Completion, the Contractor shall submit full particulars complete with receipts, 
vouchers records that would substantiate the Contractor's claim under clause 44 together with 
any documents, supporting vouchers and any explanation and calculations including documents 
relating to the accounts of Nominated Sub-Contractors or Nominated Suppliers, which may be 
necessary to enable the Final Account to be prepared by the S.O. PROVIDED ALWAYS the 
Contractor had given the notice of claim in writing within the stipulated time or times in the said 
provisions. 
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31.2 If the Contractor fails to submit full particulars of all claims within the stipulated period, the S.O. 
shall forthwith make the assessment based on the available documents submitted by the 
Contractor for the purpose of the Final Account. The SAMB shall be discharged from all liabilities 
in connection with the claims. 

 
31.3 Within three (3) months after the expiry of the Defects Liability Period for the whole of the Works 

or three (3) months after the issue of the Certificate of Completion of Making Good Defects under 
clause 48 hereof, whichever is the later, the S.O. shall issue the Final Certificate. 

 
31.4  The Final Certificate shall be supported by documents, and full particulars complete with receipts, 

vouchers records showing the S.O.’s final valuation of Works and any amount determined in 
clause 31.1 in accordance with the terms of this Contract. After setting out or allowing for all 
payments or other expenditure of the SAMB or any permitted deductions made by the SAMB or 
the S.O. on its behalf, the Final Certificate shall state any final balance due from the SAMB to 
the Contractor or from the Contractor to the SAMB, as the case may be, which shall thereupon 
become the debt payable. Such certificate shall also take account of any outstanding permitted 
deductions not yet made by the SAMB under the terms of this Contract whether by way of 
liquidated damages or otherwise. 

 
31.5  No final payment due to the Contractor under the Final Certificate, shall be made unless and until 

the Contractor shall have satisfied the S.O. by means of a Statutory Declaration made by or on 
behalf of the Contractor to the effect that the workmen who have been employed by the 
Contractor on the Works including workmen employed by sub-contractors, whether nominated or 
otherwise (including “labour only" sub-contractors) have received all wages due to them in 
connection with such employment, and that all dues or contributions under the Employment Act 
1955, the Employee's Social Security Act 1969, the Employee's Provident Fund Act 1965 and 
any other laws relevant to the employment of workmen, have been paid. 

 
 

 
32.0 EFFECT OF S.O.’S CERTIFICATES 

 
No certificate of the S.O. under any provision of this Contract shall be considered as conclusive 
evidence as to the sufficiency of any work, materials or goods to which it relates, nor shall it 
relieve the Contractor from his liability to amend and make good all defects, imperfections, 
shrinkages, or any other faults whatsoever as provided by this Contract. In any case, no certificate 
of the S.O. shall be final and binding in any dispute between the SAMB and the Contractor if the 
dispute is brought whether before an arbitrator or in the Courts. 

 
 

 
33.0 DEDUCTION FROM MONEY DUE TO CONTRACTOR 

 
The SAMB or the S.O. on its behalf shall be entitled to deduct any money owing from the 
Contractor to the SAMB under this Contract from any sum which may become due or is payable 
by the SAMB to the Contractor under this Contract or any other contracts to which the SAMB and 
Contractor are Parties thereto. The S.O. in issuing any certificate under clauses 28 and 31, shall 
have regard to any such sum so chargeable against the Contractor, provided always that this 
provision shall not affect any other remedy to which the SAMB may be entitled for the recovery 
of such sums. 

 
 

 
34.0 PRIME COST / PROVISIONAL SUMS 

 
34.1 In respect of any and every Prime Cost or P.C. Sum provided in the Contract, the amount due to 

any Contractor shall be determined by deducting the said Prime Cost or P.C. Sum and the 
relevant profit and/or attendance charges from the Contract Sum and substituting for the same 
with the actual amount due to relevant Nominated Sub- Contractor or Nominated Supplier as 
valued in accordance with the relevant sub-contract and the sums due to any Contractor by way 
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of profit and/or attendance charges at the rates or prices stipulated in the Contract Documents (if 
any). 

 
34.2  The Provisional Sum may be expended at such times and in such amounts as the S.O. may 

direct. Such sum if not used either wholly or in part shall be deducted from the Contract Sum. 
The value of works which are executed by the Contractor in respect of Provisional Sums shall be 
ascertained in accordance with clause 25 hereof. The said value of such work executed by the 
Contractor shall be set off against all such Provisional Sums and the balance shall be added to 
or deducted from the Contract Sum as the case may be. 

 
34.3 Any work to be executed, or materials or goods to be supplied for which Provisional Sums are 

provided in the Bills of Quantities may, if the S.O. so decides, be treated as P.C. Sum items and 
shall be dealt with in accordance with clause 34.1. 

 
34.4 Where the Contractor in the ordinary course of his business directly carries out works for which 

P.C. Sums are provided in the Bills of Quantities and where such works are set out in Appendix 
hereto and the S.O. is prepared to accept tenders from the Contractor for such works the 
Contractor shall be permitted to tender for the same or any of them without prejudice to SAMB's 
right to reject the lowest or any tender. If the tender of the Contractor for any work included in the 
P.C. Sum is accepted, such tender shall be held to include the profit and attendance charges, 
and the Contractor shall not be entitled to the profit and attendance charges as contained in the 
Bills of Quantities notwithstanding any provision to the contrary under clause 34.1. 

 
 

 
35.0 MATERIALS, GOODS AND WORKMANSHIP 

 
35.1  All materials, goods and workmanship shall be of the respective kinds and standards described 

in the Specification and of good quality and in accordance with the standard of the workmanship 
in the industry. The Contractor shall upon the request of the S.O. furnish him with the relevant 
certificates and/or vouchers to prove that the materials and goods comply with the Specification. 

 
35.2  The Contractor shall, entirely at his own cost, provide samples of materials and goods for testing 

purposes. The Contractor shall, when instructed by the S.O. to open up for inspection any work 
covered up, or arrange for or carry out any test of any materials or goods (whether or not already 
incorporated in the Works) or of any executed work which the S.O. may in writing require and the 
cost of such opening up or testing (together with the cost of making good in consequence thereof) 
shall be added to the Contract Sum unless provided for in the Bills of Quantities by way of 
Provisional Sums or otherwise or unless the inspection or test shows that the work, materials or 
goods are not in accordance with this Contract. 

 
35.3  The Contractor shall pay all duties and taxes which may be imposed by law, such as customs 

duties and sales tax, on all materials, goods and equipment, whether purchased or imported in 
the Contractor's name or his agent, which are incorporated in the Works or used directly in the 
construction, completion or maintenance of the Works. 

 
35.4 Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent 

fees and other payments or compensation (if any) for getting stone, sand, gravel, clay or other 
materials required for the Works. 

 
 

 
36.0 INSPECTION AND TESTING OF MATERIALS, GOODS AND EQUIPMENT 

 
36.1 Further to the Contractor's obligations under clause 10, the Contractor shall submit to the 

S.O. for his approval, proposals for inspecting the design and setting out of the Works and testing 
the materials and workmanship to ensure that the Contractor's obligations under the Contract are 
fulfilled. 
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36.2  The Contractor shall carry out the inspection and tests approved under clause 36.5 or elsewhere 
in the Contract and such further tests as the S.O. may reasonably require, including to open up 
for inspection any work covered up or to carry out any test of any materials or goods (whether or 
not already incorporated in the Works or any executed Works). 

 
36.3 The S.0 may issue instructions to the Contractor to remove from the Site or rectify any work, 

goods which are not in accordance with this Contract at his own cost. 

 
36.4  The Contractor shall, as may be required by the S.O. from time to time, provide such assistance, 

instruments, machines, labour and materials as are normally required for the purpose of 
examining, measuring and testing of any work, as well as and the quality, weight or quantity of 
the materials used, and shall supply samples of materials before incorporation in the Works for 
testing. 

 
36.5 Unless the Contract otherwise provides, the cost of making any test shall be borne by the 

Contractor if such test is: 

 
(a) proposed by the Contractor; or 

 
(b) clearly intended by or provided for in the Contract. 

36.6 Notwithstanding anything in clause 36.5, if the Contractor carries out any further test as required 
by the S.O. pursuant to clause 36.2 and the result of such test shows the workmanship or 
materials is not in accordance with the provisions of the Contract, then the cost of such test shall 
be borne by the Contractor. But if the result of such test shows the workmanship or materials 
comply with the provisions of the Contract, then the cost of such test shall be borne by the SAMB. 

 
 

 
37.0 CONSTRUCTIONAL PLANT, EQUIPMENT, VEHICLES AND MACHINERIES 

 
37.1  The Contractor shall pay all port dues including (but not by way of limitation) wharfage dues, 

pilotage fees, anchorage, berthage and mooring fees, quarantine dues, loading porterage and 
overtime fees for constructional plant, equipment, vehicles and machineries for use directly in 
connection with the construction, completion of the works brought into and despatched from 
Malaysia by the Contractor (or in his name by agents). 

 
37.2 The Contractor shall furnish to the S.O. all such shipping documents, invoices and other 

documentation as may be required by the Customs Authorities in connection with the importation 
of goods, materials, constructional plant, equipment, vehicles and machineries. 

 
37.3 In the case of constructional plant, equipment, vehicles, and machineries imported on the 

Contractor's behalf by importing agents and the like both the shipping documents and the invoices 
of the original suppliers or manufacturers must indicate clearly that the consignment is for the 
Contractor's account. 

 
37.4  The procedure in respect of the requirements of the foregoing shall be determined by the 

Customs Authorities. The Contractor shall make written application to the S.O. and shall provide 
the relevant documentation of all constructional plant, equipment, vehicles and machineries to be 
imported into Malaysia not less than forty-five (45) days before the arrival of the said 
constructional plant, equipment, vehicles and machineries. 

 
37.5 The Contractor shall pay all charges and other expenses in connection with the landing and 

shipment of all constructional plant materials and other things of whatsoever nature brought into 
or despatched from Malaysia for the purpose of the Contract. 

 

37,6 The Contractor shall make his own arrangement in obtaining clearance through the Customs of 
constructional plant, equipment, vehicles and machineries. However, if required, the S.O.’s 
assistance may be sought. 
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37.7 Under this Contract, the Contractor shall be required to furnish all lists of constructional plant, 
equipment, vehicles and machineries to the S.O. whether the constructional plant, equipment, 
vehicles and machineries are hired or acquired. 

 
 

 
38.0 POSSESSION OF SITE 

 
38.1  No work under this Contract shall commence unless and until the Performance Bond stipulated 

under clause 13 and such insurance policy as specified under clauses 15 and 18 shall have been 
deposited with the SAMB, PROVIDED THAT for the purposes of this clause only (but for no 
other), if the Contractor shall produce to the SAMB the cover note of the said insurance policy and 
the receipt of premium paid, it shall be a sufficient discharge of his obligations under this clause. 

 
38.2  Unless the Contract Documents shall otherwise provide, possession of the Site as complete as 

may reasonably be possible but not so as to constitute a tenancy, shall be given on or before the 
"Date for Possession" stated in the Letter of Acceptance to the Contractor who shall thereupon 
and forthwith commence the Works (but subject to clause 38.1) and regularly and diligently 
proceed with and complete the Works on or before the Date for Completion as stated in Appendix. 

 
38.3 The "Date for Completion" of the Works as referred to under clause 39 hereof shall be calculated 

from the said "Date for Possession". PROVIDED ALWAYS that the possession of Site may be 
given in section or in parts and any other restrictions upon possession of the Site shall be stated 
in the Appendix to these Conditions or in the Contract Documents. 

 
38.4 In the event of any delay in giving possession of the Site from the "Date for Possession" as stated 

in Letter of Acceptance or delay in giving any section or part of the Site as provided in clause 
38.3, the S.O. may issue instructions in regard to the revision of the "Date for Possession" and the 
"Date for Completion" shall be appropriately revised under clause 43.1(h) hereof, but the 
Contractor shall not be entitled to claim for any loss or damage caused by such delay in giving 
possession of the Site, nor shall he be entitled to terminate this Contract. 

 
38.5 In the event that the giving of the possession of the whole Site is delayed beyond ninety (90) 

days of the "Date for Possession" stated in the Letter of Acceptance, the S.O. shall give written 
notice to the Contractor of the causes of such delay. Upon the receipt of the said written notice 
issued by the S.O., the Contractor may, inform the S.O. in writing of its decision within fourteen 
(14) days of receipt of the said notice either to: 

 
(a)  agree to proceed with the Works when the Site is subsequently made available, in which 

case clause 38.4 shall apply in particular, the Contractor shall not be entitled to claim for 
any loss or damage caused by such delay in giving possession of the Site, or 

 
(b) terminate this Contract, without prejudice to any other rights or remedies that the SAMB 

and the Contractor may have as a result of the termination. 

 
38.6  In the event that the giving of possession of any section or part of the Site (whether provided for 

in clause 38.3 or otherwise) is delayed beyond ninety (90) days from the Date of Possession 
stated in the Appendix or the date the Contractor is scheduled to commence work on that section 
or part of the Works in accordance with the approved programme of Works as referred to in 
clause 12 hereof as the case may be, then the S.O. shall give written notice to the Contractor of 
the causes of such delay. Upon receipt of the said written notice, the Contractor may inform the 
S.O. in writing, within fourteen (14) days of receipt of the said notice of its decision either to: 

 
(a)  agree to proceed with the Works when the section or part of the Site is subsequently made 

available, in which case sub-clause 38.5(a) above shall apply and in particular, the 
Contractor shall not be entitled to claim for any loss or damage caused by such delay as 
aforesaid; or 
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(b)  request for S.O.’s instruction to omit the relevant section or part of the Works from the 
Contract. If the S.O. agrees to such request then the relevant section or part of the Works 
shall be duly omitted and deemed to be a variation to the Contract. Such variation shall not 
vitiate this Contract. If the S.O. does not agree to such request as aforesaid, then the 
Contractor shall be entitled to claim for any loss and/or expenses caused by and in respect 
of such delay beyond ninety (90) days as aforesaid. 

 
 

 
39.0 COMPLETION OF WORKS 

 
39.1 Subject to clauses 38.3 and 41, the Contractor shall complete the whole of the Works on or before 

the “Date for Completion” as stated in the Appendix or such extended time as may be allowed 
under clause 43 hereof. 

 
39.2 If the Contractor considers that the works have achieved practical completion, the Contractor 

shall notify the S.O. in writing to that effect. 

 
39.3 Within 14 days of receipt of such notice, the S.O. shall carry out testing/ inspection of the Works. 

Pursuant to such inspection/testing, the S.O. shall — 

 
(a) issue the Certificate of Practical Completion to the Contractor if in his opinion the whole 

Works have reached Practical Completion and have satisfactorily passed any 
inspection/test carried out by the S.O. The date of such completion shall be certified by 
the S.O. and such date shall be the date of the commencement of the Defects Liability 
Period as provided in clause 48 hereof; or 

 
(b) give instruction to the Contractor specifying all defective works which are required to be 

completed by the Contractor before the issuance of the Certificate of Practical 
Completion. 

 
39.4 If the S.O. has given instruction pursuant to clause 39.3(b), no Certificate of Practical Completion 

shall be issued to the Contractor until the Contractor has effectively carried out the remedial work 
within reasonable period to the satisfaction of the S.O. 

 
39.5 The Works shall not be regarded as practically complete unless it has fulfilled the following: 

 
(a) the Works have been completed in accordance with the terms and conditions of this 

Contract; 

 
(b)  the SAMB can have full, proper and beneficial use of the Works for their intended 

purpose, notwithstanding that there may be works of a very minor defects PROVIDED 
THAT such works do not prevent or diminish the full, proper and beneficial use as 
aforesaid; 

 
(c) the Works have passed any commissioning tests required in the Contract Document; 

 
(d) the Works shall be made available to the SAMB in a condition fit for occupation; and 

(e)  all the essential services, including access roads, landscape, car parks, drains, sanitary, 
water and electricity installation, fire hydrant, sewerage and refuse disposal equipment 
and fire lifts specified in this Contract. 

 
39.6 When the whole of the Works have reached practical completion to the satisfaction of the S.O., 

the date of such completion shall be certified by him and such date shall be the date of the 
commencement of the Defects Liability Period as provided in clause 48 hereof. 
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40.0 DAMAGES FOR NON-COMPLETION 

 
40.1 If the Contractor fails to complete the Works by the Date for Completion or within any 

extended time granted pursuant to clause 43, the S.O. shall forthwith issue a Certificate of 
Non-Completion to the Contractor. 

40.2  Without prejudice to the SAMB's right to terminate this Contract, when the S.O. issues the 
Certificate of Non-Completion, the SAMB shall be entitled to recover from the Contractor, 
Liquidated and Ascertained Damages calculated at the rate stated in Appendix 1 from the 
period of the issuance of the Certificate of Non-Completion to the date of issuance of Certificate 
of Practical Completion or the date of termination of this Contract. The S.O. may deduct such 
Liquidated and Ascertained Damages from any money due or to become due to the 
Contractor, failing which such damages ”shall be recovered from the Performance Bond or as 
a debt due from the Contractor. The S.O. shall inform the Contractor in writing of such 
deduction. 

 
40.3  The Liquidated and Ascertained Damages stated in Appendix 1 shall be deemed to be a 

reasonable amount of loss which the SAMB will suffer in the event that the Contractor is in breach 
of this clause. The Contractor by entering into this Contract agrees to pay to the SAMB the said 
amount(s) if the same become due without the need of the SAMB to prove his actual damage or 
loss. 

 
40.4  The payment or deduction of such Liquidated and Ascertained Damages shall not relieve the 

Contractor from his obligation to complete the Works or from any of its obligations and liabilities 
under the Contract. 

 
 

 
41.0 SECTIONAL COMPLETION 

 
41.1  Where different completion dates for different sections or parts of the Works are stated and 

identified in Appendix or elsewhere in the Contract Documents and different and separate 
Liquidated and Ascertained Damages are provided for each section or part of the Works, the 
provisions of this Contract in regard to: 

 
(a) Certificate of Practical Completion; 

 
(b) Delay and Extension of Time; 

 
(c) Liquidated Ascertained Damages; and 

 
(d) Defects Liability Period, 

 
but not Insurance of the Works under clause 18, Performance Bond under clause 13 and final 
payment on the Final Certificate under clause 31 hereof shall, in the absence of any express 
provision to the contrary elsewhere in the Contract Documents apply as if each such section or 
part was the subject of a separate and distinct contract between the SAMB and the Contractor. 

 
41.2 For the avoidance of doubt, nothing contained in clause 41.1 shall entitle the Contractor to the 

release of the whole or any part of the Performance Bond or Performance Guarantee Sum 
deposited by him. The Performance Bond or Performance Guarantee Sum shall be released or 
be refunded only upon the issue of the Certificate of Making Good Defects of the whole of the 
Works or in respect of the last section of the Works, as the case may be. 
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42.0 PARTIAL OCCUPATION/TAKING OVER BY SAMB 

 
42.1 If at any time before the whole of the Works have reached practical completion pursuant to clause 

39, the SAMB with the consent of the Contractor (which consent shall not be unreasonably 
withheld) shall take possession of and occupy any part or parts of the same (any such part being 
hereinafter in this Clause referred to as ‘the relevant part’), then notwithstanding anything 
expressed or implied elsewhere in this Contract. 

 
Certificate of Partial Occupation 

 
(a)  within seven (7) days from the date on which the SAMB shall have taken possession 

of the relevant part, the S.O. shall issue a Certificate of Partial Occupation in respect of 
the relevant part stating the estimated value of the said relevant part, and for all the 
purposes of this Clause (but for no other) the value so stated shall be deemed to be the 
total value of the said relevant part; 

 
Defects Liability Period 

 
(b)  for the purposes of clauses 39 and 48 hereof, the relevant part shall be deemed to have 

reached practical completion and the Defects Liability Period in respect of the relevant 
part shall be deemed to have commenced on the date on which the SAMB shall 
have taken possession and occupied. thereof; 

 
Certificate of Making Good Defects 

 
(c) at the end of the Defects Liability Period of the relevant part and if in the opinion of the 

S.O. any defect, imperfection, shrinkage or any other fault whatsoever in respect of the 
relevant part which he may have required to be made good under clause 48.1, shall 
have been made good by the Contractor, the S.O. shall issue a certificate to that effect; 

 
Reduction of Liquidated Ascertained Damages 

 
(d)  if, before the time of completion of the whole of the Works or, if applicable any section, a 

Certificate of Practical Completion has been issued for any part of the Works or of a 
section, the rate of the liquidated and ascertained damages for delay in completion of 
the remainder of the Works or of that section shall, for any period of delay after the date 
stated in such Certificate of Practical Completion, be reduced in the proportion which the 
value of the part so certified bears to the value of the whole of the Works or section, as 
applicable; 

 
Insurance of the Works 

 
(e) notwithstanding the partial occupation by the SAMB of the relevant part the Contractor 

shall insure and keep insured the Works in the manner as stipulated under clause 18 
and the Contractor shall give notice to the insurer of such partial occupation; and 

 
 

 
Performance Bond Not Affected/ 

 
(f}  it is expressly agreed that nothing contained in the preceding paragraphs shall entitle the 

Contractor to the release of the Performance Bond or any part thereof deposited by him 
under clause 13 hereof, the intention being that the said Performance Bond or any part 
thereof shall be released or refunded only upon the completion of making good all 
defects, imperfections, shrinkages or other faults which may appear during the Defects 
Liability Period and upon the giving of the Certificate of Completion of Making Good 
Defects for the whole of the Works under clause 48 hereof. 
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43.0 DELAY AND EXTENSION OF TIME 

 
 

 
43.1  Upon it becoming reasonably apparent that the progress of the Works is delayed, the Contractor 

shall forthwith give written notice to the S.O as to the causes of delay and relevant information 
with supporting documents enabling the said officer to form an opinion as to the cause and 
calculation of the length of delay. If in the opinion of the S.O the completion of the Works is likely 
to be delayed or has been delayed beyond the Date for Completion stated in Appendix 1 or 
beyond any extended Date for Completion previously fixed under this Clause due to any or more 
of the following events: 

 
(a) force majeure as provided under clause 58; 

 
(b) exceptionally inclement weather; 

 
(c) suspension of Works under clause 50; 

 
(d) directions given by the S.O., consequential upon disputes with neighboring owners 

provided the same is not due to any act, negligence or default of the Contractor or any 
sub-contractor, nominated or otherwise; 

 
(e) S.O.’s instructions issued under clause 5 hereof, PROVIDED THAT such instructions 

are not issued due to any act, negligence, default or breach of this Contract by the 
Contractor or any sub-contractor, nominated or otherwise; 

 
(f}  the Contractor not having received in due time instructions in regard to the nomination of 

sub-contractors and/or suppliers provided in this Contract, necessary instructions, 
drawings or levels for the execution of the Works from the S.O. due to any negligence or 
default of the S.O. PROVIDED THAT the Contractor shall have specifically applied in 
writing on a date which having regard to the Date for Completion stated in Appendix or 
to any extension of time then fixed under this clause, was neither unreasonably distant 
from nor unreasonably close to the date on which it was necessary for him to receive the 
same; 

 
(g) delay in giving possession of the Site as provided under clause 38.4 hereof other than 

claim in effecting insurance and Performance Bond; 

 
(h) delay on the part of artists, tradesmen or others engaged by the SAMB in executing work 

not forming part of this Contract; 

 
(i)  the Contractor's inability for reason beyond his control and which he could not 

reasonably have foreseen at the date of closing of tender of this Contract to secure such 
goods, materials and/or services as are essential to the proper carrying out of the Works; 
or 

 
(j) delay on the part of the Nominated Sub-contractors and/or Nominated Suppliers to 

perform their works, due to reasons as stated above in sub-clauses (a) to (i), 
 
 

 
then the S.O. may if he is of the opinion that the extension of time should be granted, so soon as 
he is able to estimate the length of the delay beyond the date or time aforesaid issue a Certificate 
of Delay and Extension of Time giving a fair reasonable extension of time for completion of the 
Works. 

PROVIDED THAT all such delays are not due to any act, negligence, default or breach of 
contract by the Nominated Sub-contractor and/or Nominated Supplier and/or the Contractor, or 
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any of the servants or agents of such Nominated Sub-contractor or Nominated Supplier or the 
Contractor. 

 
PROVIDED ALWAYS that the Contractor has taken all reasonable steps to avoid or reduce such 
delay and shall do all that may reasonably b'! required to the satisfaction of the S.O. to proceed 
with the Works. 

 
PROVIDED FURTHER that the Contractor shall not be entitled to any extension of time where 
the instrúctions or acts of the S.O. are necessitated by or intended to remedy any default of or 
breach of contract by the Contractor. 

 
 

 
44.0 CLAIMS FOR LOSS AND EXPENSE 

 
44.1 If at any time during the regular progress of the Works or any part thereof has been materially 

affected by reason of delays as stated under clause 43.1 (c), (d), (e), (f} and (h), and the 
Contractor has incurred direct loss and/or expense beyond that reasonably contemplated and for 
which the Contractor would not be reimbursed by a payment made under any other provision in 
this Contract, then the Contractor shall within thirty (30) days of the occurrence of such event or 
circumstances or instructions give notice in writing to the S.O. of his intention to claim for such 
direct loss or expense together with an estimate of the amount of such loss and/or expense, 
subject always to clause 44.2 hereof. 

 
44.2 As soon as is practicable but not later than ninety (90) days after practical completion of the 

Works, the Contractor shall submit full particulars of all claims for direct loss or expense under 
clause 44.1 together with all supporting documents, vouchers, explanations and calculations 
which may be necessary to enable the direct loss or expense to be ascertained by the S.O.. The 
amount of such direct loss or expense ascertained by the S.O. shall be added to the Contract 
Sum. 

 
44.3 If the Contractor fails to comply with clauses 44.1 and 44.2, he shall not be entitled to such claim 

and the SAMB shall be discharged from all liability in connection with the claim. 
 
 

 
45.0 INVESTIGATION BY THE SAMB AND OTHER PERSONS IN CASE OF ACCIDENT, 

FAILURE OR OTHER EVENT 

 
Where the SAMB, its employee or any person or body appointed or authorised by it carries out any 
investigation in relation to any accident, failure or other event which has occurred to, in or in 
connection with the Works. or any part thereof for the purpose of determining the cause or reason 
for the said accident, failure or event, the Contractor shall render all such necessary assistance 
and facilities as may be required by the SAMB, its employee or such person or body, including the 
giving of access to all specifications, designs, records and other available information relating to 
the Works. 

 
 

 
46.0 ACCESS FOR WORKS, ETC. 

 
46.1 Access for S.O. 

(a) The S.O. and any person authorised by the S.O. shall at all times have access to the 
Works and to the factories, workshops or other places of the Contractor or of any sub- 
contractor or supplier where any equipment, materials, goods or work are manufactured, 
fabricated, assembled, prepared or stored for the Contract. 

 
(b) Where any such equipment, materials, goods or work are being manufactured, fabricated, 

assembled, prepared or stored in the factories, workshops or other places of 
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a sub-contractor or supplier, the Contractor shall by a term in the sub-contract secure a 
similar right of access to those factories, workshops or other places for the S.O. and any 
person authorised by the S.O., and shall take reasonable steps required of him by the 
S.O. to enforce or assist in enforcing such right. 

 
(c)  Any person so removed from the Works shall be replaced without delay by a substitute 

approved by the S.O.; PROVIDED THAT the Contractor shall not be entitled to any claim 
for any expense whatsoever incurred by him in respect of any direction given by the S.O. 
under this Clause. 

 
46.2 Access for Other Contractors and Workmen 

 
The Contractor shall in accordance with the requirements of the S.O. afford all reasonable access 
and facilities to any other person engaged by the SAMB and their workmen and of any other 
constituted authorities for the purposes of executing any work on or near the Site. 

 
 

 
47.0 SUB-CONTRACT OR ASSIGNMENT 

 
47.1 The Contractor shall not without the prior written consent of the S.O. (which consent shall not be 

unreasonably delayed or withheld) sub- contract the design for any portion of the Works under 
clause 22 of this Contract. Where the S.O. consents to any sub-contract under this clause, such 
consent shall not in any way absolve the obligations of the Contractor under clause 10. 

 
47.2 The Contractor shall not sub- contract the whole or any substantial part of the Works without the 

prior written consent of the S.O. (which consent shall not be unreasonably delayed or withheld). 
Any such consent, if given, shall not relieve the Contractor from any liability or obligation under 
this Contract and he shall be responsible for the due observance by such sub-contractors, of all 
the terms, stipulations and conditions under this Contract. 

 
47.3  Notwithstanding any sub-contract made pursuant to clauses 47.1 and 47.2, the Contractor shall 

be fully responsible for the acts, defaults or neglects of any sub-contractor, including ‘labour only’ 
sub-contractors, his agents, servants or workmen as if they were the acts, defaults or neglects of 
the Contractor, his agents, servants or workmen; PROVIDED THAT the provision of labour on a 
piecework basis shall not be deemed to be a sub-contract under this clause. 

 
47.4  It shall be a condition in any sub-contract which has been consented to by the SAMB that upon 

termination of the Contractor's employment under the Contract, the employment of the sub- 
contractor under the sub-contract shall terminate immediately. No claim whatsoever shall be 
made by the Contractor and/or sub-contractor against the SAMB for any work done or materials 
or goods supplied. 

 
47.5 If the Contractor sub-contracts the Works, in whole or in part, to any person without getting prior 

written consent of the S.O. as provided under this clause, the S.O. shall have the right to instruct 
the Contractor to forthwith terminate such sub-contract and the Contractor shall be liable for all 
costs and expense relating to such termination. 

 
47.6 The Contractor shall not assign the Contract or any part thereof, or any benefit or interest therein 

or thereunder otherwise than by way of assignment in favour of the Contractor's banker or any 
financial institution or Corporation of any monies due or to become due under this Contract 
without prior written consent of the S.O. 
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48.0 DEFECTS AFTER COMPLETION 

 
48.1 Completion of Outstanding Work and Remedying Defects 

 
(a)  At any time during the Defects Liability Period as stated in Appendix hereto (or if none 

stated the period is twelve (12) months from the date of practical completion of the 
Works), any defect, imperfection, shrinkage or any other fault whatsoever which may 
appear and which are due to materials or goods or workmanship not in accordance with 
this Contract, the S.O. shall issue written instruction to the Contractor to make good such 
defects, imperfections, shrinkages or any other fault whatsoever at the Contractor's own 
cost. The Contractor shall complete all such works with due expedition or within such 
time as may be specified by the S.O. 

 
(b) Without prejudice to sub-clause (a), any defect, imperfection, shrinkage or any other fault 

whatsoever which may appear during the Defects Liability Period to be made good by 
the Contractor, shall be specified by the S.O. in the Schedule of Defects which he shall 
deliver to the Contractor not later than fourteen (14) days after the expiration of the 
Defects Liability Period. The defects, imperfections, shrinkages or any other fault 
whatsoever specified in the Schedule of Defects shall be made good by the Contractor 
at his own costs and to be completed within a reasonable time but in any case not later 
than three (3) months after the receipt of the said Schedule. PROVIDED THAT the S.O. 
shall not be allowed to issue any further instruction requiring the Contractor to make 
good of any defect, imperfection, shrinkage or any other fault whatsoever after the 
issuance of the said Schedule of Defects or after fourteen (14) days from the expiration 
of the said Defects Liability Period, whichever is the later. 

 
 

 
48.2 Default in Remedying Defects 

 
If the Contractor shall fail to comply with either clause 48.1(a) and/or 48.1(b) within the time so 
specified, the materials or works so affected may be made good in such manner as the S.O. may 
think fit, in which case the costs incurred including On-Cost Charges (calculated by applying the 
Percentage of On-Cost Charges stated in Appendix to the costs incurred), shall be deducted from 
any money due or to become due, to the Contractor under this Contract and failing which such 
costs shall be recovered from the Performance Bond or as a debt due from the Contractor. 

 
48.3 Diminution in Value of Works 

 
If any defect, imperfection, shrinkage or any other fault whatsoever is such that, in the opinion of 
the S.O., It shall be impracticable or inconvenient to the SAMB to have the Contractor to remedy 
the same, the S.O. shall ascertain the diminution in the value of the Works due to the existence 
of such defects, imperfections, shrinkages or any other fault whatsoever. The amount of such 
diminution shall be recoverable by the SAMB from the Contractor as a debt due under the 
Contract and failing which such diminution shall be recovered from the Performance Bond. 

 
 

 
48.4 Certificate of Completion of Making Good Defects 

 
When in the opinion of the S.O. the Contractor has made good the defects, imperfections, 
shrinkages or any other fault whatsoever which he is required to make good under clauses 48.1(a) 
or (b), or both, the S.O. shall issue a certificate to that effect, and the date specified in such 
certificate shall be the date on which the Contractor has completed making good such defects, 
imperfections, shrinkages or any other fault whatsoever. The said Certificate shall be referred to 
as the “Certificate of Completion of Making Good Defects". 
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49.0 UNFULFILLED OBLIGATIONS 

 
Notwithstanding the issue of the Certificate of Completion of Making Good Defects under clause 
48.4 hereof the Contractor and the SAMB shall remain liable for the fulfilment of any obligation 
incurred under the provisions of the Contract, prior to the issue of the said certificate, which 
remains unfulfilled at the time such certificate is issued, and for the purpose of determining the 
nature and extent of any such obligation, the Contract shall be deemed to remain in force between 
the Parties hereto. 

 
 

 
50.0 SUSPENSION OF WORKS 

 
50.1 Suspension and Resumption of Works 

 
(a) The S.O. may at any time instruct the Contractor to suspend part or all of the Works. 

 
(b) Upon receipt of such written instruction, the Contractor shall suspend part or all of the 

Works for such time and in such manner as specified in the instruction and shall duly 
protect, store and secure the Works or such part of the Works against any deterioration, 
loss or damage. 

 
(c)  During the suspension period, the Contractor shall continue to perform its obligations 

under this Contract, which are not affected by the instruction to suspend, including the 
obligation to effect and maintain insurances and Performance Bond. 

 
(d) The S.O. may instruct the Contractor to resume the Works at any time thereafter. Upon 

receipt of such instruction the Contractor shall resume the Works, and the Parties shall 
jointly examine the Works affected by the suspension. The Contractor shall make good 
any deterioration or defect in or loss of the Works which has occurred during the 
suspension. The Contractor shall also take all necessary actions to mitigate the 
expenses incurred 

 
50.2 Extension of Time 

 
If the Contractor suffers delay and/or incurs expenses in complying with the instruction under 
clause 50.1(a), and in resumption of the Works, and if such delay and/or expenses was not 
foreseeable by the Contractor, the Contractor shall give notice for extension of time under clause 
43 and the provisions thereof shall apply accordingly. PROVIDED THAT the Contractor shall not 
be entitled to such extension if the suspension is due to a cause attributable to the Contractor 
and he shall not be entitled to payment of loss and expense if he — 

 
(a) fails to take measures specified in clause 50.1(b); and 

 
(b) fails to take all necessary action to mitigate the expenses incurred. 

 
In the event such suspension shall continue for a period exceeding twelve (12) months, the 
Parties shall then discuss whether to mutually terminate the Contract or suspend the Works for a 
further period. 

 
50.3 Consequences of Mutual Termination 

 
(a) If the Contract is mutually terminated under this clause- 

 
(i) clause 51.1(c)(i) shall be applicable; and 

 
(ii) payment obligations including all costs and expenditure incurred by the SAMB 

and the Contractor shall be ascertained in accordance with clause 54. 
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51.0 EVENTS AND CONSEQUENCES OF DEFAULT BY THE CONTRACTOR 

 
51.1 Default of Obligations 

 
(a) Events of Default 

In the event the Contractor - 

(i) faits to commence works at the Site within two (2) weeks after the Date for 
Possession; 

 
(ii)  suspends or abandons the carrying out of the Works or any part thereof for a 

continuous period of ..... ( ) days; 

 
(iii) fails to proceed regularly and diligently with the performance of his obligations 

under the Contract; 

(iv) fails to execute the Works in accordance with the Contract; 

 
(v) persistently neglects to carry out his obligations under the Contract; 

 
(vi) refuses or persistently neglects to comply with a written notice from the S.O. in 

relation to any defective work or equipment, materials or goods which are 
defective or do not meet the requirements of the Contract; 

 
(vii) fails to comply with the provisions of clause 47; or 

 
(viii) fails to comply with any terms and conditions of this Contract, 

 
then the SAMB shall give written notice to the Contractor specifying the default, and requiring 
the Contractor to remedy such default within fourteen (14) days of the receipt of the default notice 
or any period determined by the SAMB. 

 
(b) Termination 

 
If the Contractor fails to remedy the breach within such period, the SAMB shall have the right to 
forthwith terminate this Contract by giving a written notice to that effect 

 
(c) Consequences of Termination 

 
If this Agreement is terminated under clause 51.1(b) - 

(i) the Contractor shall - 

 
(A) forthwith cease all operations of the Works; 

 
(B)  carry out any protection works so as to secure the Site, equipment, 

goods, materials therein against any deterioration, loss or damage and to 
do all necessary things so as to leave the Site in a clean and tidy 
condition; 

 
(C) remove its personnel and workmen from the Site; 

 
(D)  vacate the Site within the time stipulated by the S.O., remove all 

temporary buildings, plant, tools, equipment, goods and unfixed materials 
which have not been paid by the SAMB, as specified by the S.O. Failing 
which, the SAMB may (but without being responsible for any 
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loss or damage) remove and sell any such property belonging to the 
Contractor, holding the proceeds, less all cost incurred, to the credit of 
the Contractor; 

 
(E) either - 

 
(aa)  terminate all third party contracts entered into by the Contractor 

for the purposes of this Contract; 

 
(bb)  assign to the SAMB, if so required by the S.O., at no cost or 

expense to the SAMB, the benefit of any agreement for the supply 
of materials or goods and/or for the execution of any work or 
services for the purposes of this Contract; or 

 
 allow such third party to enter into a contract with the SAMB or 

any person deemed necessary by the SAMB for the purpose of 
completing the Works; 

 
PROVIDED THAT the SAMB shall not be obliged to pay any third party 
for any materials or goods delivered or any work executed or services for 
the purposes of this Contract (whether before or after the date of 
termination) for which the SAMB has paid but the Contractor has failed to 
make payment to the third party; 

 
(F) at no cost to the SAMB, hand over to the SAMB all plans, designs, 

specification and other relevant documents relating to the Works; 
 

(G) pay to the SAMB for any losses and damages as a result of termination 
of this Contract in the manner provided under clause 56; and 

 
(H) not be released from any of its obligations under the Contract. 

 
 

 
(ii) the SAMB shall — 

(A) call upon the Performance Bond or forfeit the Performance Guarantee 
Sum; 

(B) enter and repossess the Site; 

 
(C) be entitled to carry out and complete the Works on its own or employ any 

other person to carry out and complete the Works; and 

 
(D) be entitled to claim against the Contractor for any losses, costs, 

expenses and damages suffered as a result of termination of this 
Contract in the manner provided under clause 56. 

 
(iii) for the avoidance of doubt, the Parties hereby agree that the Contractor shall not 

be entitled to any form of losses including loss of profit, damages, claims or 
whatsoever upon termination of this Contract under this clause. 

 
51.2 General Default 

 
(a) Events of Default 

If at any time during the Contract Period- 



36  

 
(i) the Contractor becomes bankrupt; 

 
(ii) the Contractor becomes insolvent or compounds with or enters into an 

arrangements or compositions with its creditors; 

 
(iii) an order is made or resolution ih effectively passed for the winding-up of the 

Contractor (except for the purpose of restructuring or amalgamation with the 
written consent of the SAMB, which consent shall not be unreasonably withheld); 

 
(iv)  a provisional liquidator, receiver or manager of its business or undertaking duly 

appointed, or possession taken by or on behalf of creditors or debenture holders 
secured by a floating charge of any property comprised in or subject of the 
floating charge; or 

 
(v) execution is levied against a substantial portion of the Contractor's assets, 

 
then the SAMB shall have the right to terminate this Contract forthwith by giving notice 
to that effect. 

 
(b) Consequences of Termination 

 
(i) In the event the termination of this Contract under clause 51.2 takes place, 

clauses 51.1(c)(i) and 51.1(c)(ii) shall apply. 

 
(ii) For the avoidance of doubt, the Parties hereby agree that the Contractor shall not 

be entitled to any form of losses including loss of profit, damages, claims or 
whatsoever upon termination of this Contract under this clause. 

 
 

 
52.0 TERMINATION ON NATIONAL INTEREST 

 
52.1 Termination 

 
(a)  Notwithstanding any provision of this Contract, the SAMB may terminate this Contract 

by giving not less than thirty (30) days written notice to that effect to the Contractor 
(without any obligation to give any reason thereof) if the SAMB considers that such 
termination is necessary for national interest, national policy or national security. 

 
(b) For the purpose of this clause, what constitutes “national interest”, “national policy” and 

“national security”, shall be solely made and determined by the SAMB and such 
determination shall for all intent and purposes be final and conclusive and shall not be 
open to any challenge whatsoever. 

 
52.2 Consequences of Termination 

 
Upon such termination of this Contract under clause 52.1- 

 
(a) payment obligations including all costs and expenditure incurred by the SAMB and the 

Contractor shall be ascertained in accordance with clause 54; and 

 
(b) clause 51.1(c)(i) and clause 51.1(c)(ii)(B) and (C) shall apply. 
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53.0 TERMINATION ON CORRUPTION, UNLAWFUL OR ILLEGAL ACTIVITIES 

 
53.1 Termination 

 
Without prejudice to any other rights of the SAMB, if the Company, its personnel, servants or 
employees is convicted by a court of law for corruption or unlawful or illegal activities in relation to 
this Contract or any other agreement that the Contractor may have with the SAMB, the SAMB 
shall be entitled to terminate this Contract at any time, by giving immediate written notice to that 
effect to the Contractor. 

 
53.2 Consequences of Termination 

 
Upon such termination under clause 53.1 — 

 
(a) the SAMB shall be entitled to all losses, costs, damages and expenses including any 

incidental costs and expenses incurred by the SAMB arising from such termination; 

 
(b) clause 51.1(c)(i) and (ii) shall apply; and 

 
(c)  for the avoidance of doubt, the Parties hereby agree that the Contractor shall not be 

entitled to any other form of losses including loss of profit, damages, claims or whatsoever 
upon termination of this Contract. 

 
 

 
54.0 PAYMENTS UPON SUSPENSION AND TERMINATION ON NATIONAL INTEREST 

 
54.1 If this Contract is terminated under clause 50 or clause 52, the amount to be paid (in so far as 

such amounts or items have not already been covered by payments on account made to the 
Contractor) shall be the following: 

 
(a) the value of all work carried out up to the date of termination; 

 
(b)  the amounts payable in respect of any preliminary items so far as the Work or service 

comprised therein has been carried out or performed and a proper proportion of any 
such items which have been partially carried out or performed; 

 
(c)  the cost of materials or goods reasonably ordered for the Works which have been 

delivered to the Contractor or of which the Contractor is legally liable to accept delivery 
(such materials or goods becoming the property of the SAMB upon such payment being 
made to the Contractor); 

 
(d)  a sum being the amount of any expenditure reasonably incurred by the Contractor in so 

far as such expenditure has not been recovered by any other payments referred to in 
this sub-clause; and 

 
(e) the reasonable cost of any protection works and removal of equipment and site facilities 

pursuant to termination as provided under this Contract, 

 
PROVIDED THAT such amount to be paid by the SAMB shall be confined only to those items as 
are clearly and expressly stated in sub-clauses (a)-(e) above. 

 
54.2 For the avoidance of doubt, the Parties hereby agree that the Contractor shall not be entitled to 

any other form of losses including loss of profit, damages, claims or whatsoever other than 
stipulated under clause 54.1(a)-(e). The Parties further agree that the amount agreed above by 
the SAMB shall constitute as a full and final settlement between the Parties. 
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54.3  Upon termination of this Contract under clause 50 and clause 52, a final account of this 

Contract shall be prepared and issued by the S.O. 
 
 

 
55.0 EVENTS AND CONSEQUENCES OF DEFAULT BY THE SAMB 

 

 
Default of Obligations 

 
(a) Events of Default 

 
If the SAMB without any reasonable cause fails to perform of fulfil any of its obligations which adversely 
affects the Works, 

 
then the Contractor may issue a notice specifying the default by the SAMB and requiring the SAMB to 
remedy the same within the period specified therein taking into account the nature of the remedy to be 
carried out by the SAMB or such other period as may be agreed by both Parties from the date of receipt 
of such notice. 

(b) Termination 
 

If the SAMB fails to remedy the default period specified in such notice issued under Clause 55 (a) within 
the stipulated period time therein, the Contractor shall have the right to forthwith terminate this Contract 
by giving a written notice to that effect. 

(c) Consequences of Termination 
 

If this Contract is terminated under Clause 55 (b) 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

i. the SAMB shall pay to the Contractor — 

(a) the value of the Works carried out up to the date of termination; 
 

(b) the amounts payable in respect of any preliminary items so far as the Work or service 
comprised therein has been carried out or performed and a proper proportion of any 
such items which have been partially carried out or performed; 

 
(c) the cost of materials or goods reasonably ordered for the Works which have been 

delivered to the Contractor or of which the Contractor is legally liable to accept 
delivery (such materials or goods becoming the property of the SAMB upon such 
payment being made to the Contractor); and 

(d)  a sum being the amount of any expenditure reasonably incurred by the Contractor in 
so far as such expenditure has not been recovered by any other payments referred to 
in this sub-clause. 

ii. For the avoidance of doubt, the Parties hereby agree that the Contractor shall not be entitled 
to any other form of losses including loss of profit, damages, claims or whatsoever upon 
termination of this Contract. 

 
56.0 CERTIFICATE OF TERMINATION COSTS 

 
56.1  As soon as the arrangements for the completion of the Works made by the SAMB enable the 

S.O. to make a reasonably accurate assessment of the ultimate cost to the SAMB of completing 
the Works following the termination of the Contractor's employment and the engagement of other 
contractors or persons, and the. amount of direct loss and/or damage caused to the SAMB due 
to the termination has been ascertained by the S.O., then the 
S.O. may issue a certificate (hereinafter referred to as the “Certificate of Termination Costs”) 
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stating the Completion Cost (hereinafter defined) and the Final Contract Sum (hereinafter 
defined). 

 
56.2 The Completion Cost comprises the following sums, costs or expenditure: 

 
(a) the sums previously paid to the Contractor by the SAMB; 

 
(b) the sums paid or payable to other contractors or persons engaged by the SAMB to 

complete the Works; 
 

(c) any sums paid to sub-contractors or suppliers under clause 61; 

 
(d) any costs or expenditure incurred or to be incurred including On-Cost Charges incurred 

by the SAMB in completing the Works; and 

 
(e) the amount of direct loss and/or damage caused to the SAMB due to the termination. 

 
56.3 The Final Contract Sum comprises of the following amounts or sums: 

 
(a)  the amount which would have been payable under the Contract on completion in 

accordance with the Contract, allowing any variations or other matters which would have 
resulted in an adjustment of the original Contract Sum; and 

 
(b) any other sums which the SAMB might be entitled under the terms of the Contract to deduct 

from the original Contract Sum, 

 
had the Contractor's employment not been terminated. 

 
56.4  The Certificate of Termination Costs shall state the difference between the Final Contract Sum 

and the Completion Cost. If the Final Contract Sum is less than the Completion Cost, the 
difference shall be a debt payable by the Contractor to the SAMB and if greater the difference 
shall be a debt payable by the SAMB to the Contractor. 

 
56.5 The Certificate of Termination Costs shall be binding and conclusive on the Contractor as to the 

amount of such loss or damage specified therein. 

 
56.6  In the event the completion of the Works being undertaken departmentally, allowance shall be 

made, when ascertaining the amount to be certified as costs and expense incurred by the SAMB, 
for cost of supervision, interest and depreciation on plant and all other usual overhead charges 
and profit as would be incurred if the Works were completed by other contractors or persons. 

 
 

 
57.0 SURVIVING RIGHTS 

 
Any termination under this Contract shall not affect the liability of either Party hereto for any of its 
acts or omissions during the period of the Contract and both Parties shall thereafter continue to 
be so liable and shall keep the other Party hereto indemnified and hold harmless in respect of 
any claims arising therefrom. 

 
 

 
58.0 EFFECT OF FORCE MAJEURE 

 
58.1 Neither the SAMB nor the Contractor shall be in breach of its obligations under this Contract if it 

is unable to perform its obligation under this Contract (or any part of thereof}, other than the 
payment obligations as a result of the occurrence of an Event of Force Majeure. 
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58.2 An “Event of Force Majeure” is an event beyond the control of both Parties which are: 

(a) war (whether declared or not), hostilities, invasion, act of foreign enemies; 

 
(b) insurrection, revolution, rebellion, military or usurped power, civil war, terrorism; 

 
(c) natural catastrophe including but not limited to earthquakes, floods, subterranean 

spontaneous combustion or any operation of the forces of nature against which an 
experienced contractor could not reasonably have been expected to take precautions; 

(d) nuclear explosion, radioactive or chemical contamination or radiation (unless caused by 
the negligence act, omission or default of the Contractor, its agents or personnel); 

 
(e) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic 

speeds; and 

 
(f)  riot, commotion or disorder, unless solely restricted to employees of the Contractor or its 

personnel, servants or agents. 

 
58.3 If an Event of Force Majeure occurs by reason of which either Party is unable to perform any of 

its obligation under this Contract (or any part thereof}, the Party shall inform the other Party 
immediately of the occurrence of that Event of Force Majeure with full particulars thereof and the 
consequences thereof. 

 
58.4 If either Party considers the Event of Force Majeure to be of such severity or to be continuing for 

such period of time that it effectively frustrates the original intention of this Contract, then the 
Parties may agree that this Contract may be terminated upon mutual agreement of the Parties. 

 
58.5  If this Contract is terminated by an Event of Force Majeure pursuant to the above clause, all 

rights and obligations of the Parties under this Contract shall forthwith terminate and neither Party 
shall have any claim against the other Party and neither Party shall be liable to each other save 
for any rights and liabilities accruing prior to the occurrence of the Event of Force Majeure. 

 
58.6 Neither Party shall be entitled to rely upon the provisions above if both Parties reasonably 

determine that an Event of Force Majeure has not occurred. 

 
58.7 For avoidance of doubt, the Parties shall continue to perform those parts of those obligations not 

affected, delayed or interrupted by an Event of Force Majeure and such obligations shall, pending 
the outcome of this clause continue in full force and effect. 

 
 

 
59.0 SITE AGENT AND ASSISTANTS 

 
Unless otherwise provided elsewhere in this Contract, the Contractor shall keep constantly on the 
Site a competent, efficient, suitability qualified, experienced and good character site agent and 
his assistants in each trade as may be necessary who must be capable of receiving instructions 
in Bahasa Malaysia, and in default it shall be the responsibility of the Contractor to provide 
replacement for them and all wages and other expenses in connection with the employment of 
such replacement site agent and assistants. Any directions, explanations or instructions given to 
such site agent by the S.O. shall be deemed to have been given to the Contractor under this 
Contract. 

 
 

 
60.0 NOMINATED SUB-CONTRACTORS AND/OR NOMINATED SUPPLIERS 

 
60.1 The S.O. shall obtain tenders for Nominated Sub-Contractor’s or Nominated Supplier's work or 

services, or for the supply of materials or goods in respect of which Prime Cost Sums or 
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Provisional Sums are included in the Bills of Quantities, and the Contractor shall, on the written 
instruction of the S.O., enter into such sub-contracts with the Nominated Sub-Contractor or 
Nominated Supplier as the case may be and such sub-contracts shall be in the form as referred 
to in clause 60.2(b). 

 
60.2 The S.O. shall not nominate as a sub-contractor or a supplier in connection with the Works: 

 
(a) a person against whom the Contractor shall make in writing within twenty one (21) days 

from the date of the S.O.’s instruction under clause 60.1 hereof what the S.O. considers 
to be reasonable objection; 

 
(b) a person who will not enter into a sub-contract with terms and conditions as provided in 

the SAMB standard form of sub-contract for Nominated Sub-contractor (Form PWD 
203N) or for Nominated Supplier (Form PWD 203P), as the case may be; or 

 
(c)  a person who will not give to the SAMB such indemnity with terms and conditions as 

provided in the SAMB standard form of Letter of Indemnity for Nominated Sub- 
contractors (Form PWD 203N7) or for Nominated Suppliers (Form PWD 203P7), as the 
case may be. 

 
60.3 If pursuant to clause 60.2, the Contractor is not required to enter into a sub-contract with a 

Nominated Sub-contractor or Nominated Supplier, as the case may be, the S.O. shall do one or 
more of the following: 

 
(a) nominate an alternative sub-contractor or supplier, as the case may be, in which case 

clause 60.2 hereof shall apply; 

 
(b) by order under clause 24 vary the Works or the work or services, materials or goods, the 

subject of the Prime Cost Sums or Provisional Sum as aforesaid, including if necessary 
the omission of any such work or services, materials or goods so that they may be 
provided by workmen, contractors or suppliers, as the case may be, employed by the 
SAMB either concurrently with the Works or at some other date in which case the 
Contractor shall not be entitled to claim for any losses therefrom; or 

 
(c) in accordance with clause 34.4 arrange for the Contractor to execute such work or 

services, or to supply such materials or goods. 
 
 

 
61.0 PAYMENT TO NOMINATED SUB-CONTRACTOR OR SUPPLIER 

 
61.1  The S.O. in issuing Interim Certificates under clause 28 or the Final Certificate under clause 31 

hereof shall state separately the amount of interim or final payment due to each Nominated Sub- 
Contractors or Suppliers which amount subject to clause 61.2 hereof, shall be paid by the SAMB 
direct to the Nominated Sub-contractors or Suppliers. The amount paid by the SAMB direct to 
the Nominated Sub-contractors or Suppliers shall be deemed to be a payment to the Contractor 
by the SAMB under and by virtue of this Contract. 

 
61.2 Subject to the relevant provisions in the sub-contract (Form PWD 203N or Form PWD 203P as 

the case may be), the Contractor shall be entitled to be paid and the SAMB may pay to the 
Contractor out of any money otherwise due to a Nominated Sub-contractors or Suppliers: 

 
(a)  any amount which the SAMB or the S.O. on its behalf in exercise of any rights under 

this Contract has deducted from any money due to the Contractor and such deduction 
is in respect of some act or default solely of the Nominated Sub-contractors or Suppliers, 
his servants or agents; 

 
(b) any amount agreed by the Nominated Sub-Contractor or Suppliers as due to the 

Contractor, or any amount awarded in arbitration or litigation in favour of the Contractor 
which arises out of or under the sub-contract; and 
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(c) the amount of any claim for loss and/or expense actually incurred by the Contractor by 
reason of any breach or failure to observe the provisions of the sub-contract by the 
Nominated Sub-contractors or Suppliers under the sub-contract. 

 
61.3 Any amount paid to the Contractor in accordance with this clause shall be deemed to be a 

payment to the Nominated and/or Sub-Contractors or Suppliers under the sub-contract. 
 
 

 
62.0  NO LIABILITY OF SAMB TO NOMINATED AND/OR SUB-CONTRACTOR OR 

SUPPLIER 

 
Nothing in clauses 60 or 61 or anything else contained in this Contract shall render the SAMB in 
any way liable to any Nominated and/or Sub-Contractor or Supplier. 

 
 

 
63.0  RESPONSIBILITIES OF CONTRACTOR TO NOMINATED AND/OR SUB-CONTRACTORS 

OR SUPPLIERS 

 
63.1 The Contractor shall be fully responsible to ensure that the Nominated Sub-Contractor or 

Suppliers shall conform with the terms and conditions of this Contract and shall be fully 
responsible for the acts, defaults or breach of any terms and/or conditions of this Contract by the 
Nominated Sub-Contractors or Suppliers on their part in the same way as for his own or those of 
other sub-contractors or suppliers engaged by himself. The SAMB shall in no circumstances be 
liable to the Contractor for the default of any Nominated Sub-Contractors or Suppliers. 

 
63.2 In the event of repudiation or abandonment of his sub-contract by any Nominated Sub-contractor 

or Supplier, or the determination by the Contractor of the employment of the Nominated Sub- 
contractor or Supplier for any reason whatsoever under the sub-contract, the Contractor shall do 
one of the following : 

 
(a) with the consent of the S.O. (such consent not to be unreasonably withheld) employ 

another competent sub-contractor or supplier to complete the sub-contract; or 

 
(b) undertake to complete the sub-contract himself. 

 
PROVIDED THAT in any of such events the Contractor is entitled to be paid the same sum for 
the work or services to be executed, or materials or goods to be supplied, as would have been 
payable had the original Nominated Sub-contractor or Supplier completed the sub-contract 
without any default on its part. 

 
 

 
64.0 INTELLECTUAL PROPERTY RIGHTS 

 
64.1 The Copyright and all other proprietary rights whatsoever in the Works and other material 

developed and supplied by the Contractor pursuant to or under this Contract shall vest in and 
shall be the sole property of the SAMB and the Contractor shall not during or at any time after 
completion of the Works or after the expiry or termination of this Contract, in any way, question 
or dispute the ownership of the SAMB. The proprietary rights in the Works shall vest in the SAMB 
free and clear of all liens, claims and encumbrances on the Works. 

 
64.2 The Contractor shall be responsible for any claim that the equipment supplied infringes a patent, 

copyright or registered design. 

 
64.3 If the SAMB's use or possession of the equipment is likely to constitute an infringement, then the 

Contractor shall promptly and at its own expenses procure for the SAMB the right to continue 
using and possessing the equipment; or modify or replace the equipment so as to 
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avoid the infringement (in which event the Contractor shall compensate the SAMB for the amount 
of any direct loss or damage sustained or incurred by the SAMB during such modification or 
replacement). 

64.4  The Contractor shall indemnify the SAMB against any claim for the infringement of any letters 
patent, copyright or registered designs by the use of any equipment or of information supplied 
under this Contract and against all costs and damages which the SAMB may incur in any action 
for which such infringements or for which the SAMB may become liable in any such action. 

 
 

 
65.0 ANTIQUITIES 

 
65.1 All fossils, coins, antiquities and other objects of interest or value which may be found on the Site 

or in excavating the same during the progress of the Works shall become absolute property of 
the SAMB and upon discovery of such an object the Contractor shall forthwith- 

 
(a) not to disturb the object and shall cease work if and in so far as the continuance of the 

work would endanger the object or prevent or impede its excavation or its removal; 

 
(b) take all steps which may be necessary to preserve the object in the exact position and 

condition in which it was found; and 

 
(c) inform the S.O. of the discovery and precise location of the object. 

 
 

 
65.2  The S.O. shall issue instructions in regard to what is to be done concerning the object reported 

by the Contractor under clause 65.1 and (without prejudice to the generality of his power) such 
instructions may require the Contractor to permit the examination, excavation or removal of the 
object by a third party. Any such third party shall for the purpose of clause 15 be deemed to be a 
person for whom the SAMB is responsible and not to be a sub-contractor. 

 
65.3 If compliance with the provisions of clause 65.1 or with an instruction issued under clause 65.2 

has involved the Contractor in direct loss and/or expense for which he would not be reimbursed 
by a payment made under any other provisions of this Contract then the amount of such loss 
and/or expense shall be added to the Contract Sum. 

 
 

 
66.0 ARBITRATION 

 
66.1 If any dispute or difference shall arise between the SAMB and the Contractor out of or in 

connection with the contract, then parties shall refer such matter, dispute or difference to the 
officer named in Appendix for a decision. 

 
66.2  The officer named in Appendix's decision shall be in writing and shall subject to clause 66.4 

hereof, be binding on the Parties until the completion of the Works and shall forthwith be given 
effect to by the Contractor who shall proceed with the Works with all due diligence whether or not 
notice of dissatisfaction is given by him. 

 
66.3 If the Parties — 

 
(a) fails to receive a decision from the officer named in the Appendix within forty-five (45) 

days after being requested to do so; or 

 
(b) is dissatisfied with any decision of the officer named in the Appendix, 
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then such dispute or difference shall be referred to arbitration within forty-five (45) days to an 
arbitrator to be agreed between the Parties and failing such agreement, to be appointed by the 
Director of the Regional Centre for arbitration in Kuala Lumpur on the application of either Party 
hereto. Such arbitration shall be heard at the Kuala Lumpur Regional Centre for Arbitration and 
shall be conducted in accordance with the rules for arbitration of the Kuala Lumpur Regional 
Centre for Arbitration using the facilities and the system available at the Centre. 

 
66.4 Such reference, except on any difference or dispute under clause 51 hereof shall not be 

commenced until after the completion or alleged completion of the Works or determination or 
alleged determination of the Contractor's employment under this Contract, or abandonment of 
the Works, unless with the written consent of the SAMB and the Contractor. 

 
66.5 In the event that such consent has been obtained in accordance with clause 66.4, the reference 

of any matter, dispute or difference to arbitration pursuant to this clause and/or the continuance 
of any arbitration proceedings consequent thereto shall in no way operate as a waiver of the 
obligations of the parties to perform their respective obligations under this Contract. 

 
66.6 In any arbitration proceedings conducted pursuant to clause 66.3, the Parties may make any 

counter claim in relation to any dispute or difference arising from the Contract. 

 
66.7 Upon every or any such reference the costs of such incidental to the reference and award shall 

be in the discretion of the Arbitrator who may determine the amount thereof, or direct the amount 
to be taxed as between solicitor and client or as between party and party, and shall direct by 
whom and to whom and in what manner the same be borne, award and paid. 

 
66.8 The award of the Arbitrator shall be final and binding on the Parties. 

 
66.9 In the event of the death of the arbitrator or his unwillingness or inability to act, then the SAMB 

and the Contractor upon agreement shall appoint another person to act as the arbitrator, and in 
the event the SAMB and the Contractor fail to agree on the appointment of an arbitrator, an 
arbitrator shall be appointed by the Director of the Regional Centre for Arbitration in Kuala 
Lumpur. 

66.10 In this clause, “reference” shall be deemed to be reference to arbitration within the meaning of 
the Arbitration Act 2005. 

 
66.11 The arbitration shall be nment by the Arbitration Act 2005 and the laws of Malaysia. 

 
 

 
67.0 NOTICE, ETC. 

 
67.1  Any notice, approval, consent, request or other communication required or permitted to be 

given or made under this Contract shall be in writing in Bahasa Malaysia or English language. 
 

 
67.2 Such notice shall be effected by: 

 
 

(i) hand delivery or courier and an acknowledgement of receipt obtained; 

(ii)  leaving the notice at the registered office or site office of the Contractor in which case 
it shall be deemed to have been duly delivered; or 

(iii)  registered post in which case it shall be deemed to have been received seven (7) 
days after the date of posti
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67.3 The address of the SAMB and the Contractor is as shown below or such other address as 

either party may have notified the sender: 
 

 
to the SAMB: 

Address: 
 
 

 
to the Contractor: 

Address: 

 

 

67.4  It shall be the duty of the parties to notify the other if there is a change of address or entity by 
giving a written notice within fourteen (14) days. In the event of the Contractor failing to notify 
the S.O. of such an address or any change in his address, such written notices and 
instructions shall be deemed to have been served upon the Contractor if they are sent in the 
manner stated above to the address stated in this Contract or to the Contractor's site office. 

 

 
68.0 SAFETY AT THE SITE 

 

 
68.1 Compliance with Safety Requirements 

The Contractor shall comply with all relevant laws, regulations, rules, by-laws, directive or 
order by the relevant authorities on the requirements of safety-at-work (“Safety 
Requirements") and shall ensure his personnel, workmen and sub-contractors at all times 
during the execution of Works comply with such Safety Requirements. 

68.2 Submission of Safety Programme 

(a)  Within 14 days from the receipt of the Letter of Acceptance by the SAMB, the Contractor 

shall submit to the S.O a safety programme to ensure that all construction activities 

required for the execution of the Works are carried out in a safe manner and in compliance 

with Safety Requirements. 

(b) The safety programme shall be subject to the approval of the S.O. The submission to and 

approval by the S.O of the safety programme shall not relieve the Contractor of any of his 

obligations and liabilities pertaining to the safety requirement under the Contract. 

68.3 Safety Officer and Personnel 

a)  The Contractor shall appoint a suitably qualified and experienced person as safety officer 
who shall be responsible for compliance with Safety Requirements and all safety matters 
relating to the Works. The Contractor shall, from time to time, provide such other 
personnel and resources as may be required to ensure the effective implementation of 
the safety programme on Site. 

 
b) The Contractor shall conduct training programmes for all workmen including workmen of 

his sub-contractors for compliance with the Safety Requirements. 

 
68.4 Safety Measures 

 
 

(a)  The Contractor shall ensure that the constructional plant together with all other tools and 

equipment and other items used in the execution of the Works are in a safe, sound and 

good condition and capable of performing the functions for which they are intended. 
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(b)  The Contractor is responsible for instituting a safe method of construction on Site for all 

the workers and shall ensure that his sub-contractors whether nominated or otherwise 

institute the same method of construction for their workers. 

 
(c)  Without limiting his liability under the Contract, the Contractor shall provide all workmen 

on Site with the necessary safety equipment including but not limited to safety boots, 

safety helmets and protective clothing. 

 
 

 
69.0 ADVANCE PAYMENT (NOT APPLICABLE) 

 
69.1  The Contractor shall be entitled to an advance payment on the Contract amounting to 25% of 

the value of the Contract Sum less Provisional Sums (hereinafter referred to as the "Builder's 
Work") but subject to a maximum of RM10 million on compliance with the following conditions: 

(a)  on return of the Letter of Acceptance duly signed by the Contractor together with the 
Performance Bond (if any), insurance policies, confirmation from SOCSO Authorities 
and the receipts for all premium paid; 

(b) production of a Banker’s/Insurance/Finance Company Guarantee in the approved 
format equal in value to the advance proposed to be paid; 

(c) Submission of the Banker's Guarantee / Insurance Guarantee / Financial Company 
Guarantee not later than 3 months from the date of possession of Site. 

 

 
69.2  The advance payment shall be recouped when the cumulative total value of the Builder's 

Work executed and certified (including the amount certified for materials on site) reaches 
(25%) twenty five percent of the total contract value of Builder's Work, by way of a fixed 
percentage deduction from the total certified value of the Builder's Work executed (including 
the amount certified for materials on site) during the period covered by an Interim Payment 
Certificate, in all the subsequent lnterim Payment Certificates on the basis that the advance 
payment made shall be fully recovered in the lnterim Payment Certificate in which the 
cumulative total certified value of the Builder's Work executed (including the amount certified 
for materials on site) reaches seventy-five (75) percent of the total contract value of the 
Builder's work*. The deduction shall be calculated as follows: 

$ D =   200 A percent of $P 

B 

Where $ D 

 
$ A 

$ B 

$ P 

=   cumulative deduction to be made in Interim Payment 
Certificate, 

= total amount of advance paid, 

= total contract value of Builder's Work 

= gross certified value of Builder's Work executed 
(including the amount certified for materials on site) 
or agreed cumulative scheduled payments in 
excess of 25% of $ B 

69.3  The liability under the advance guarantee shall be terminated upon realization by the SAMB 
of the full sum of advance paid. However, if the full sum of the advance paid cannot be realized 
before the completion date of the contract or. any authorised extension thereof or the case of 
the contract been determined before the date of the determination, then the balance of the 
advance repayable to the SAMB shall be recovered from the advance guarantee
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70.0 AMENDMENT 

 
No modification, amendment or waiver of any of the provisions of this Contract shall be effective 
unless made by mutual consent and made in writing by way of supplementary agreement 
specifically referring to this Contract and duly signed by the Parties. The provisions in respect of 
such amendment, variation or modification thereof shall be supplemental to and be read as 
integral part of this Contract which shall remain in full force and effect as between both Parties. 

 
 

 
71.0 CONFIDENTIALITY 

 
71.1 This Contract and all such drawings, records, data, books, reports and all matters pertaining 

hereto shall be considered as confidential matter and shall not be disclosed to any third party 
without prior written mutual agreement, save and except where- 

 
(a) disclosure of such information is necessary for the purposes of raising finance to 

undertake the obligations of the Contractor under this Contract; 

 
(b) disclosure of such information is made to the Contractor's consultants, auditors or 

advisers; 

 
(c) disclosure of such information is required by law or by any SAMB agency or for the 

performance of any obligations under this Contract; or 

 
(d) the information has entered public domain. 

 
71.2  Where information has been disclosed to third parties pursuant to clause 69.1, the Contractor 

undertakes to ensure that such third parties shall not disclose the information to any other third 
party. 

 
71.3 The restrictions contained in this clause shall survive the termination of this Contract and shall 

continue to bind both Parties without limit in point of time. 
 
 

 
72.0 STAMP DUTY 

 
The Contractor shall solely bear the stamp duties, legal costs and fees in the preparation and 
execution of this Contract and anything incidental thereto. 

 
 

 
73.0 SEVERABILITY 

 
If any provision of this Contract is held to be illegal or is invalid under any laws or regulations 
effective and applicable during the term of this Contract such provision shall be fully severable 
and this Contract shall be construed as if such illegal or invalid provision had never comprised as 
part of this Contract and the remaining provisions of this Contract shall remain in full force and 
effect and shall not be affected by the illegal or invalid provision or by its severance from this 
Contract. 
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74.0 WAIVER 

 
Failure by any Party to enforce at any time, any provision of this Contract shall not be construed 
as a waiver of its right to enforce the breach of such provision or any other provision in this 
Contract or as a waiver of any continuing, succeeding or subsequent breach of any provision or 
other provision of this Contract. 

 
 

 
75.0 LAWS APPLICABLE 

 
This Contract shall be governed by and construed in accordance with the laws of Malaysia and 
the Parties irrevocably submit to the exclusive jurisdiction of the courts of Malaysia. 

 
 

 
76.0 SUCCESSORS BOUND 

 
This Contract shall be binding upon the respective successors-in-title of the Parties. 

 
 

 
77.0 EPIDEMICS AND MEDICAL ATTENDANCE 

 
77.1 The Contractor shall maintain the Site in clean and sanitary condition and shall comply with all 

requirements of the SAMB Health and Sanitary Authorities. In the event of any outbreak of illness 
of an epidemic nature, the Contractor shall comply with and carry out such regulations, orders 
and requirements as may be made by the SAMB or the local medical or health authorities for the 
purpose of dealing with and overcoming the same. 

 
77.2 The Contractor shall ensure that sufficient first aid kits are made available at suitable locations on 

the Site. 
 

 
78.0 TECHNOLOGY TRANSFER 

 
If the Contractor appoints foreign professionals, the Contractor shall endeavour to ensure that 
the employees of the SAMB are trained or exposed to the expertise of such foreign 
professionals pursuant to a programme for technology transfer. 

 

 
79.0 GENERAL DUTIES AND PERFORMANCE STANDARD 

 
78.1 Industry Practice 

 
The Contractor shall provide and perform the Works in a proper manner in accordance with good 
management and best industry practice and to the best advantage of the SAMB and shall comply 
with all law, statutes and any guidelines or direction issued by the SAMB to the contractor from 
time to time. 

 
79.2 Competency 

 
The Contractor shall provide and perform its obligations under this Contract and take all 
appropriate measures expected of a competent company using due care and skills of a 
professional person providing similar service or works to ensure that the Works comply with the 
terrñs and conditions of this Contract. 
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79.3 SAMB's Interest 

 
The Contractor shall at all times perform the Works in such manner as will always safeguard and 
protect the SAMB's interest and take all necessary and protect the SAMB’ interest take all 
necessary and proper steps to prevent abuse and in accordance with the provisions of this 
Contract. 

 
 

 
80.0 RESTRICTION AND PROCEDURE ON USE OF IMPORTED MATERIALS AND GOODS 

 
80.1  The Contractor shall use local goods/materials as listed in the ‘Senarai Bahan/Barangan Buatan 

Tempatan’ issued by IKRAM QA Services Sdn. Bhd. and/or issued by SlRlM QA Services Sdn. 
Bhd., whichever is relevant. If the Contractor fails to comply with this requirement, the SAMB 
may reject the goods/materials which are found to be not in compliance with this requirement. 

 
80.2  For local goods/materials not listed as aforesaid, such goods/materials may be allowed if prior 

testing and certification from IKRAM QA Services Sdn. Bhd. or SIRIM QA Services Sdn. Bhd., 
whichever is relevant, has been obtained. Where such testing cannot be carried out by IKRAM 
QA Services Sdn. Bhd. or SIRIM QA Services Sdn. Bhd. the Contractor may, with the S.O.'s prior 
approval, have the testing to be done by another agency. 

 
80.3  Under no circumstances shall the Contractor be permitted to incorporate or supply imported 

materials, plant, equipment, vehicles or other goods into the Works or forming part of the scope 
of the Works except those approved by the SAMB, prior to the execution of the Contract. The 
Contractor shall at his own cost entirely substitute any materials, plant, equipment, vehicles or 
other goods proposed to be imported but not approved by the SAMB, with suitable local materials, 
plant, equipment, vehicles or other goods, including making any necessary subsequential 
changes or adjustment to the design of the Works to accommodate such substitution, all to the 
concurrence of the S.O.. 

 
80.4 The Contractor shall ensure that the procurement of approved imported materials, plant, 

equipment, vehicles or other goods are obtained directly from the country of origin based on 
F.O.B. or other similar basis. The transportation and insurance of such imported materials, plant, 
equipment, vehicles or other goods from the country of origin to the Site shall be arranged by the 
Contractor through the SAMB's Multi Modal Transport Operators (hereinafter referred to as MTO) 
as listed in Appendix. The Contractor shall allow in his tender all costs and time required in 
complying with the requirements of this Clause including the cost required for the services 
provided by the MTO. 

 
80.5 The Contractor shall submit documentary evidence of compliance with this clause to the S.O. 

within one (1) month from the date of each delivery to the Site of such materials, plant, equipment, 
vehicles or other goods. 

 
 

 
81.0 TIME 

 
Time whenever mentioned shall be of the essence of this Agreement. 
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IN WITNESS WHEREOF the Parties hereto have executed this Agreement on the day and year first 
above written. 

 
 
 
 

 
SIGNED for and on behalf of 

 

THE SAMB OF MALAYSIA 
 

 

 
in the presence of: 

 

 

*1 The Common Seal of 
 

 
(Co. No. : 

 

 

was hereunto affixed 

in the presence of: 
 
 
 
 
 

………………………………… 
  

Director 

Name : NRIC 

No.: 

) 

) 
 
 
 
 
 

                    …………………………………  
 
Director/Secretary 

Name : 

NRIC No.: 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
1 applicable only if the Contractor is a company registered under the Companies Act 1965 
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APPENDIX TO THE CONDITIONS OF CONTRACT 

 
Clause 

4.1(a) Officer(s) empowered to approve variations according to the limits as set out in 
Treasury's Instructions No. 202 as amended. 

 

Financial Limits Officer 

 

 

- All Variation Order (Additional) 

 

 

- Proposed (Additional) Re-surveying 

Works 

 

 

Tender Board (SAMB) 

 

 

Tender Board (SAMB) 

4.1(b) Officer(s) empowered to take 

action on behalf of the 

SAMB in respect of: 

 
Clauses 51, 52, 53, 58 and 66 ………………………………………….. 

 

13 Performance Bond 

Amount of Guarantee ... .. ... ... ... ... .. ... 

Guarantor Bank/Insurance Company/ 

Finance Company ... ... .. . . ... .. .. .. ... ... ... 

 

 
RM......................... 

Guarantee No. ... .... .... ... .................................. 

15 Minimum insurance cover for any one accident or 

series of accidents arising out of one event ... ... ... RM... ... ... ... ... ............ 

      Policy No.......... ... ...... ...... 

Period of insurance............................ 

15.1 (b) Amount of excess …………………………..  RM.................................... 
 
 
 

 



52  

APPENDIX TO THE CONDITIONS OF CONTRACT – (Cont’d) 
Clause 
 
17.  SOCSO Scheme registration number …………………………………………………. 
 
18.  Amount to be added to full value 
  of Contract Sum as the insured sum ……………………… RM………………… 
   
  Total Amount Insured ………………………………………. RM………………… 
 
       Policy of insurance…………………… 
 
18 (b)  Amount of excess…………………………………………... RM………………… 
 
21.2  Date of Tender…………………………………………………………………………… 
 
28.1  Value of work to be executed including  

materials and goods to be delivered  before 
First Interim Certificate will be issued…………………………. RM………………… 

 
28.2  Value of work to be executed including 
  Materials and goods to be delivered before each 
  Subsequent Interim Certificate will be issued………………… RM………………… 
 
28.6  Period for honouring payment certificate 
  (if none stated, then within thirty (30) days 
  of the issue of the Certificate…………………………………… RM………………… 
 
34.4  Work covered by P.C. Sums for which the Contractor 
  Will be permitted to tender……………………………………. RM………………… 
 
38.2  ‘Date for Possession’ of the Site………………………………. RM………………… 
 
39.1  ‘Date for Completion’ for whole of the Works………………………………………….. 
 
40.2  Liquidated and Ascertained Damages 
  at the rate of…………………………………………………….. RM………………… 
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APPENDIX TO THE CONDITIONS OF CONTRACT – (Cont’d) 
Clause 

 
41.1  Sectional Completion: 
  

Identification of 
Sections or parts 

Date for 
Possession 

[Clause 38.3] 

Date for 
Completion 

Liquidated & 
Ascertained 
Damages 

    

 
 
 
48.1 (a)  Defects Liability Period (if none stated, 
  Then the period is twelve (12) months…………………………………………………. 
 
 
5.3,5.4,15.3, Percentage of on-cost charges…………………………………… 5% 
17.3(b), 18.2 
 
 
48.2,  Percentage of on-cost charges…………………………………… 10% 
56.2(d) 
 
 

 
 
 
 
 
 
 
 





 

 

 

Addenda No. 1 – kepada Syarat-syarat Kontrak SAMB 100 (Rev. 1/2010) mengandungi 1 

helai muka yang menjadi sebahagian daripada kontrak tersebut dan hendaklah dibaca dan 

diertikan sedemikian (termasuk muka surat ini) 

 
 

 

 

_________________________________  _______________________________ 

Tandatangan Kontraktor Tandatangan Pegawai 

 

 

Nama Penuh:______________________  Nama Penuh:______________________ 

(Huruf Besar) (Huruf Besar) 

 

Atas Sifat : _______________________ Atas Sifat : _______________________ 

 

No My Kad : ______________________ No My Kad : _____________________ 

 

 

Yang diberi kuasa dengan sempurnanya  Untuk dan bagi pihak Syarikat Air 

untuk menandatangani untuk dan bagi  Melaka Berhad 

pihak 

 

 

 

 

 

 

_________________________________  _________________________________ 

          Meteri atau Cop Kontraktor        Cop Rasmi Syarikat 

    

 

Saksi:____________________________  Saksi:__________________________

  

Nama Penuh :______________________  Nama Penuh :____________________ 

 

No. My Kad : ______________________  Jawatan : ________________________ 

 

Alamat : __________________________   

 

_________________________________   

 

_________________________________   

 
 

 

 

 

 



 

KLAUSA PENCEGAHAN RASUAH DALAM DOKUMEN 

PEROLEHAN SAMB 

"Penamatan mengenai rasuah, aktiviti menyalahi undang-undang atau tidak sah" 

(a) Tanpa menjejaskan apa-apa hak lain Lembaga SAMB, jika [syarikat/firma], 

kakitangan, pengkhidmat atau pekerjanya disabitkan oleh mahkamah undang-undang 

bagi rasuah atau aktiviti menyalahi undang-undang atau menyalahi undang-undang 

berhubung dengan [perjanjian/kontrak] ini atau mana-mana perjanjian yang 

[syarikat/firma] itu mungkin ada dengan SAMB, yang SAMB berhak untuk 

menamatkan [perjanjian/kontrak] ini pada bila-bila, dengan memberi notis bertulis 

serta merta bagi maksud itu kepada [syarikat/firma]. 

(b) Jika penamatan berlaku, SAMB berhak untuk mendapat balik semua kerugian, 

kos, kerosakan dan perbelanjaan (termasuk apa-apa kos dan perbelanjaan 

sampingan) yang dilakukan oleh SAMB yang timbul daripada penamatan tersebut. 

(c) Bagi mengelakkan sebarang keraguan, pihak-pihak dengan ini bersetuju bahawa 

[syarikat/firma] tidak layak menuntut apa-apa bentuk kerugian termasuk kehilangan 

keuntungan, kerosakan, tuntutan atau apa jua selepas penamatan [perjanjian/kontrak] 

ini. 

 

 





 

 

(S.A.M.B. 100B) 

 

BORANG INI HENDAKLAH DIGUNAKAN JIKA KUANTITI 

MENJADI SEBAHAGIAN DARIPADA KONTRAK 

( THIS FORM IS TO BE USED WHERE QUANTITIES FORM 

PART OF THE CONTRACT) 

 
Kontrak No :…………………………………………..tahun 20……………………………………….bagi 

Contract No:                                                                     of                                                                      for 

 

Kerja–Kerja tersebut dibawah  ini  yang  dibuat  pada ……………………………………………….haribulan 

The  under  – mentioned  Work  entered  into   on   the                                                                       day of 

 

……………………………………………  20 ……….   oleh    pihak  -  pihak    yang     bertandatangan      di 

         by                 the             undersigned           parties, 

 

bawah     ini,    adalah      berhubung      dengan     Borang     Tender      ini     yang      menjadi      sebahagian 

refers        to           this         Form       of          Tender        which         is         and         shall       be         read 

    

daripada     Kontrak      tersebut      dan      yang     hendaklah      dibaca       dan      diertikan        sedemikian. 

And              construed                 as               part             of               the              said              Contract. 

 

 

………………………………………………… 

Tandatangan Kontraktor 

Singnature of Contractor 

 

(Nama Penuh…………………………………..) 

Name in Full 

 

Atas Sifat……………………………………… 

In the capacity of 

 

yang     diberi     kuasa     dengan      sempurnanya  

untuk   menandatangani   untuk   dan   bagi  pihak 

duly   authorized   to   sign   for   and   on    behalf  of 

 

 

 

………………………………………………… 

Meteri atau cap Kontraktor 

Contractor’s seal or chop 

………………………………………………… 

Tandatangan Pegawai 

Singnature of Officer 

 

(Nama Penuh…………………………………..) 

Name in Full 

 

Jawatan………………………………………... 

Designation 

 

Untuk dan bagi pihak 

Syarikat Air Melaka Berhad 

For and on behalf of 

Syarikat Air Melaka Berhad 

 

 

Saksi……………………………………………. 

Withness 

 

(Nama Penuh…………………………………… 

Name in Full 

 

Pekerjaan……………………………………….. 

Occupation 

 

Alamat………………………………………….. 

Address 

Saksi……………………………………………. 

Withness 

 

(Nama Penuh…………………………………… 

Name in Full 

 

Jawatan………………………………………... 

Designation 
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SYARIKAT AIR MELAKA AIR BERHAD 
 

BORANG TENDER 

(FORM OF TENDER) 
 

TENDER BAGI…………………………………………………………………………………….. 

TENDER FOR 

 
KERJA-KERJA MEMBEKAL, MENGHANTAR, MEMASANG DAN MENGKONFIGURASI 
SISTEM SPEKTROMETRI JISIN PLASMA GANDINGAN ARUHAN (ICP-MS) SYARIKAT AIR 
MELAKA BERHAD 

 
mengikut Pelan-Pelan No                       -                                                  

in accordance with Drawing Nos. 

………………………………………………………………………………………………………………………………

……………………………………………………………… 

dan lain-lain pelan terperinci yang diberi untuk menerangkannya. 

and  any  other  detail  drawing  suppliesd  in  amplification  thereof. 

 

Salinan   -   salinan        Dokumen        Meja       Tender       yang       merangkumi       Perjanjian       Kontrak, 

Copies        of          the       Tender        Table        Documents       comprising      the    Contract     Agreement,  

 

Pelan-pelan   tersebut   di atas,   Spesifikasi    dan   Dokumen   Tender   yang    lain    boleh    dilihat    di   tempat   yang  

the    above - mentioned   Drawings,  Specification   and   other  Tender  Documents   may   be   seen    at    the     place 
 

dinyatakan    dalam    Notis     Tender     dalam     masa      waktu      pejabat     pada     mana  -   mana     hari      bekerja    

specified          in           the       Tender      Notice         during        office        hours       on         any        working       day    

 

hingga   tarikh   akhir   yang  ditetapkan   bagi   penyerahan   tender. 

until     the     final   date   fixed   for   the    submission  of   tenders. 

 
 

Kepada : 

To : 

Ketua Pegawai Esekutif  

Syarikat Air Melaka Berhad  

Lot 897, Wisma Air   

Jalan Hang Tuah,   

75300 Melaka             

          (Pihak menerima tender) 

 

TUAN, 

 Di   bawah  dan   tertakluk  kepada   Syarat - Syarat    Membuat  Tender   yang  dilampirkan     bersama     ini,    

 Under        and        subject        to         the       Conditions        of         Tendering        annexed             hereto, 

 

yang      bertandatangan    di   bawah      ini       adalah    dengan       ini     membuat    tender    dan    menawar       untuk    

the                undersigned               does              hereby                tender                and                  offer                 to         

    

melaksana    dan      menjalankan       Kerja   -    kerja      dan     peruntukan  -  peruntukan   dan    membekalkan   semua 

execute             and          perform         the        Works        and             provisions        and             supply              all    

 

buruh,    bahan       dan    loji     dan    segala    benda    dari     tiap  -  tiap    jenis     yang    masing   -   masing   disebut, 

 labour,      materials        and          plants        and           everything        of      every        kind     respectively      named, 

         

ditunjuk,       diperihal      dan      dimasudkan     dalam    atau    yang    hendaklah     ditakrifkan     daripada    Dokumen 

shown,         described      and       alluded        to          in,      or       to        be       inferred         from        the       Tender 

 

Tender,    yang    hendaklah    dilaksanakan     dan     dibekalkan   oleh    pihak    Kontraktor,   bagi   Kerja - kerja   yang   

Documents,     to      be      executed        and      supplied       on       the      part      of    Contractor,     for    the     Works  

   

diperihalkan    di    atas,   dengan    menepati      Dokumen      Tender     tersebut    bagi     jumlah    wang    pukal   yang    

above       described,      in      conformity    with     the       Tender        Documents         for         the          lump         sum 

       

disebutkan   di   bawah   ini. 

named      herein      below.     
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2. Yang     bertandatangan    di    bawah    ini     bersetuju    menjadi     terikat    oleh   dan   tunduk    kepada   Syarat- 

The      undersigned       agrees         to       be      bound       by       and       submit          to          the        Conditions  

Syarat      Kontrak    dan     Spesifikasi    tersebut     dan    bersetuju    bahawa     jika     Tender    yang   disetujuiterima, 

of       Contract       and      Specification        and       agrees       that       if       this       Tender        is      accepted,     the 

harga    dan     kadar    harga    dalam    Jadual    Kadar    Harga    dan   Ringkasan   Tender    hendaklah      diteliti    dan  

price    and    rates   in    the    Schedule    of    Rate    and    Summary    of     Tender     Shall     be      scrutinized     and  

diselaraskan     oleh    Pegawai    Penguasa    tentang     kemunasabahannya      tetapi    jumlah      wang      pukal    yang  

adjusted     by    the  Superintending   Officer    as    to    their    reasonableness    but    the     lump      sum     tendered 

ditenderkan     di    bawah    ini    hendaklah    tetap    tak     berubah.     Jadual     Kadar    harga,   selepas    diselaraskan  

herein       below       shall        remain          unaltered.           The         Schedule      of        Rates,   after       adjustment 

sebagaimana      yang     diperuntukkan     dalalm      Syarat-sayarat      Kontrak,       hendaklah       menjadi    asas   bagi 

as        by       the      Condition     of      Contract      provided,      shall      form      the      basic       of   valuation    of 

menilaikan     apa-apa     perubahan    yang     mungkin      diarahkan    oleh     Pegawai    Penguasa    dari     semasa   ke  

any      variation       which      may      from      time      to        time       be        ordered       by       the       superintending 

ke    semasa,    tetapi     jika     sesuatu     perubahan    itu    melibatkan     peninggalan  atau  pertambahan    menyeluruh 

Officer,   but    where     a      variation      involves      the     omission      or       addition       of       the          whole      of 

sesuatu     butiran     kerja     yang     terhadapnya     harga     ada     diberikan     dalam     Ringkasan      Tender,     maka 

any      item     of     work     against     which     the     price     is     given     in     the     Summary     of     Tender,      then 

harga     dalam     Ringkasan     Tender     itu     hendaklah       menjadi      asas     bagi     menilaikan      perubahan    itu. 

such    price    in     the    Summary   of     Tender     shall     from    the    basic   of    valuation     of     such     variation. 

Yang   bertandatangan     di     bawah     ini     selanjutnya     bersetuju     bahawa     Ringkasan   Tender   itu   hendaklah 

The        undersigned         agrees         that        the        Summary       of       Tender       shall        also         form        the 

juga              menjadi             asas             bagi            menilaikan              Perakuan               Bayaran              Sementara. 

basic                  for                 the               valuation                of             Interim                Payment                Certificate. 

 

 

3. Dan      selanjutnya,     yang    bertandatangan      di    bawah    ini     bersetuju     menyiapkan     Kerja-Kerja      itu 

And          futher,            the          undersigned              agrees               to            complete             the            Works   

dalam masa                                hari/minggu/bulan* dari tarikh pemilikan tapakbina atau dalam apa-apa  tempoh  lanjutan  

within                   days/weeks/months   from  the   date  of   possession   of    site   or   within  such  extended    time   

yang      diperuntukan        dalam       Syarat-Syarat    Kontrak. 

as     by      the      Conditions     of         Contract       provided. 

 

 

4. Jumlah       amaun     Tender    ini    ialah   jumlah    wang    pukal    sebanyak   Ringgit…………………………… 

The     total     amount      of     this     Tender      is     the     lump    sum      of     Ringgit 

………………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………………… 

iaitu, RM …………………………………………… 

i.e. 

 

 

5. Yang    bertandatangan    di    bawah     ini     berharap     dibenarkan     membuat    tender,    dalam   sedikit   masa 

The       undersigned          desires         to       be          permitted           to          tender,          in         due      course, 

lagi     bagi   kerja   berikut    yang   mana   dijalankan   secara   langsung   oleh   yang   bertandatangan   di   bawah   ini 

for         the         following         work        which       the       undersigned      in       the        ordinary        course           of  

dalam       perjalanan       biasa      perniagaannya      dan      yang      baginya      Wang     Kos      Prima     atau      Wang  

business       directly      carries       out       and       for        which        Prime      Cost        or        Provisional         Sums  

Peruntukan   sementara    telah   dimasukkan   dalam     amaun    Tender    ini: 

have    been     included     in     the     amount     of           this          Tender: 

………………………………………………………………………………………………………………………………

………………………………………………………………………………………………………………………………

………………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………………… 

 

6. Bahawasanya  adalah  diketahui bahawa Syarikat Air Melaka Berhad sentiasa berhak menyejuterima atau menolak  

Whereas   it  is   understood   that      the  Syarikat  Air  Melaka  Berhad    reserves    the     right   to      accept   or 

 Tender    ini,    sama    ada    ianya    lebih    rendah    atau    lebih    tinggi   daripada   tender-tender   yang    lain,   atau  

to       refuse       this       Tender,      whether     it     be     lower   or     higher     than       any       other       tender,      or 

sama     amaunnya.   Yang      bertandatangan     di    bawah     ini     bersetuju     yang    Tender   ini     akan   berterusan 

of        the        same       amount.     The        undersigned     agrees        that         this        Tender       shall          remain                              

sah     dan     tidak    akan    ditarik    balik     dalam    tempoh    sembilan    puluh   (90)   hari   dari   tarikh   akhir   yang 

valid       and       shall       not      be      withdrawn       within     ninety     (90)      days      from     the         final       date 
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ditetapkan     bagi       penyerahan     tender    dan     bersetuju    bahawa    tiada    apa-apa     had,    syarat     atau    janji 

fixed     for     the     submission     of      tenders     and     agrees    that     no   other   term,   condition    or    stipulation 

lain     akan     dikenakan     oleh     kami      selepas    tarikh tersebut. 

shall      be      imposed      by      us     after       the       said       date. 

 

7. Yang     bertandatangan      di       bawah     ini      bersetuju,     jika     Tender    ini     disetujuterima,    mendeposit, 

The       undersigned        agrees,     in      the       event       of       acceptance    of    this      Tender,      to      deposit,  

dengan     seberapa     segera    yang     praktik     selepas   penerimaan   Surat    Setujuterima   Tender   tetapi    sebelum 

as    soon     as    is    practicable     after    the    receipt  of     the   Letter  of   Acceptance of   Tender   but    before   the    

bermulanya   Kerja-Kerja,   perkara-perkara   berikut: 

commencement   of   the   Works,   the   followings: 

 

(a) Bon  Perlaksanaan; 

Performance  Bond; 

  

(b) Polisi    Insurans    Tanggungan    Awam   (iaitu    insurans    terhadap    bencana    kepada    orang-orang 

       Insurance      Policy      for      Public      Liability     (i.e.      insurance      agains      injury     to    persons 

        dan    kerosakan    kepada    harta)   atau   Nota   Liputan   beserta   dengan   resit   bagi   premium   yang  

and    damage    to   property   or   the   Cover   Notes   together   with   receipts   of   premium   paid   in 

 

telah   dibayar; 

respect   thereof; 

 

(c) Nombor    pendaftaran    di    bawah    Skim    Keselamatan   Sosial   Pekerja   (PERKESO);   dan  /  atau 

Registration      number       under     Employee’s     Social     Security    (SOCSO)    Scheme;     and  /  or 

 

(d) Polisi    Insurans     Pampasan    Pekerja    atau    Nota   Liputan   beserta   dengan   resit   bagi   premium  

Insurance   Policy   for   Workmen’s   Compensation   or   the   Cover   Notes   together    with    receipts 

                        yang   telah   dibayar. 

of   premium   paid   in   respect   thereof. 

 

 Yang    bertandatangan    di    bawah    ini    selanjutnya    bersetuju     mendeposit     Polisi    Insurans    bagi    Kerja- 

 The       undersigned       further       agrees       to       deposit       the       Insurance       Policy       for     the      Works 

Kerja       itu     dan      melaksanakan     Perjanjian     Kontrak     yang      formal    dalam     masa     yang     munasabah  

And           to              execute           the      formal      Contract       Agreement        within        a         reasonable      time  

selepasnya   itu. 

thereafter.  

  

8. Yang     bertandatangan    di     bawah     ini    dengan    ini    juga    bersetuju     bahawa      Borang     Tender     ini  

        The         undersigned         hereby        also        agrees       that        this       Form        of         Tender        together  

berserta      Surat     Setujuterima     Tender     ini     (jika    ada)     hendaklah     menjadi     kontrak      yang     mengikat 

with         the      Letter     of      Acceptance     of     Tender       (if    any)     shall       constitute    a     binding     contract 

antara   kita   walaupun   Perjanjian   Kontrak   yang   formal   belum   dilaksanakan. 

between   us   notwithstanding   that   a   formal   Contract     Agreement   has   not   been   executed. 

 

9. Yang     bertandatangan    di   bawah   ini     mengesahkan,    selepas    menyemak    sendiri,    bahawa    dokumen- 

        The         undersigned         confirms,       after       a         personal          scrutiny,        that         the         documents 

  dokumen    dan   pelan-pelan   yang    digunakan    oleh   yang    bertandatangan   di    bawah    ini    untuk   menyusun 

and                drawings                  used                by                 the                 undersigned                 in               compiling  

Tender     ini    adalah    salinan-salinan       yang      sebenarnya     bagi     dokumen-dokumen   dan    pelan-pelan   yang  

this        Tender         are          true        copies         of          the        documents          and          drawings           included  

dimasukkan   dalam   Dokumen   Meja   Tender. 

in   the   Tender    Table    Documents. 

 

10. Yang   bertandatangan   di   bawah   ini   bersetuju   bahawa: 

The   undersigned   agrees   that: 

(a) jika    Tender   ini   ditarik    balik    sebelum    tamatnya    Tempoh    Sah   Tender    atau     apa-apa    tempoh 

 if     this     Tender     is     withdrawn     before     the     expiry    of    the    Tender     Validity    Period  or any 

lanjutan,   atau 

extended   period   thereof,   or   

 

(b) jika   yang   bertandatangan   di   bawah   ini   mengenakan   apa-apa  had,  syarat   atau  janjian  

if    the   undersigned    imposes    any     additional   terms,  condition   or    stipulation 

tambahan   kepada   Tender   ini   selepas   tarikh   akhir   yang   ditetapkan    bagi   penyerahan   tender, 

to   the   Tender   after   the   final   date    fixed    for    the     submission    of    tenders, 
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atau 

or 

  

(c) jika   sekiranya    Tender   telah    disetujuterima,   yang    bertandatangan   di   bawah   ini   enggan   dan 

in     the    event     that    the    Tender     having     been     accepted,   the    undersigned     refuses    and 

tidak     melaksanakan    Perjanjian    Kontrak    yang    formal   atau    mendeposit    Bon     Perlaksanaan  

fails   to     execute   the     formal   Contract    Agreement    or   to   deposit    the     Performance   Bond  

sebagaimana    dikehendaki   oleh   Syarat-Syarat   Kontrak   atau   tidak    meneruskan   Kerja  -  Kerja 

as    required    by    the     Conditions    of     Contract     or    fails    to    proceed    with    the    Works; 

 

maka, dalam mana-mana hal itu, tanpa menyentuh apa-apa hak lain yang ada padanya, 

then,  in  any  of  such  event,  without  prejudice to any other rights it may posses, the 

 

Syarikat Air Melaka Berhad sentiasa berhak mengambil tindakan tatatertib terhadap yang bertandatangan 

Syarikat Air  Melaka Berhad reserves the rights to take disciplinary  action against the undersigned or to 

 

di bawah ini atau membatalkan pendaftaran yang bertandatangan di bawah sebagai kontraktor 

 cancel the registration of the undersigned as a Syarikat Air Melaka Berhad contractor, as the 

 

Syarikat Air Melaka Berhad sebagaimana difikirkan perlu oleh Syarikat Air Melaka Berhad. 

Syarikat Air Melaka Berhad deems fit. 

 

 

Bertarikh pada………………………..haribulan……………………….., 20………… 

Dated this     day of        20 

 

 

 

 

………………………………………………………… 

 Tandatangan Petender 

 Signature of Tenderer 

 

Nama Penuh………………………………………….. 

Name in Full 

 

Atas sifat……………………………………………… 

In the capacity of 

 

Yang diberi kuasa dengan sempurnanya  

Untuk menandatangani Tender ini untuk  

Dan bagi pihak: 

duly authorised to sign this Tender for and  

on behalf of: 

 

…………………………………………. 

              Menteri atau cap Petender 

               Tenderer’s seal or chop 

 

Saksi………………………………………………… 

Witness 

 

Nama Penuh………………………………………… 

Name in full 

 

Pekerjaan……………………………………………. 

Occupation 

 

Alamat………………………………………………. 

Address 

             ………………………………………………  

 

 

 





SURAT AKUAN PEMBIDA 
 

KERJA-KERJA MEMBEKAL, MENGHANTAR, MEMASANG DAN 
MENGKONFIGURASI SISTEM SPEKTROMETRI JISIN PLASMA GANDINGAN 
ARUHAN (ICP-MS) SYARIKAT AIR MELAKA BERHAD 

 
No Rujukan Tawaran : SAMB/22/2026 

 

Saya, ………………………………………………....... (Nama Wakil Syarikat) No. Kad 

Pengenalan ............................................... yang mewakili ….………………………………..….. 

………………………... (Nama Syarikat) nombor Pendaftaran ….…........................................ 

(MOF/PKK/CIDB/ROS/ROC/ROB) dengan ini mengisytiharkan bahawa saya atau mana-

mana orang yang mewakili syarikat ini: 

 
i. tidak akan menawarkan, menjanjikan atau memberikan apa-apa suapan kepada 

mana-mana orang dalam mana-mana Kementerian/Agensi atau mana-mana orang 

lain, sebagai suapan untuk dipilih dalam mana-mana perolehan; dan 

ii. tidak akan melakukan atau terlibat dengan tipuan bida dalam mana-mana perolehan. 

 

Bersama ini dilampirkan Surat Perwakilan Kuasa bagi saya mewakili syarikat seperti tercatat 

di atas untuk membuat pengisytiharan ini. 

 

2.  Sekiranya saya, atau mana-mana individu yang mewakili syarikat ini didapati terlibat 

dalam pakatan tipuan bida dengan syarikat lain berkenaan perolehan di atas atau 

menawarkan, menjanjikan atau memberikan apa-apa suapan kepada mana-mana 

orang dalam ......................................................... (Nama Kementerian/Agensi) atau  

mana-mana orang lain sebagai dorongan untuk dipilih dalam perolehan seperti di 

atas, maka saya sebagai wakil syarikat bersetuju tindakan-tindakan berikut boleh 

diambil: 

 

2.1  Hilang kelayakan untuk dinilai dan dilantik bagi perolehan di atas; dan 

 

2.2  Lain-lain tindakan undang-undang/tatatertib mengikut undang- 

undang/peraturan perolehan Kerajaan yang berkuat-kuasa 

 
3. Saya sesungguhnya faham bahawa-- 

 
3.1 saya atau mana-mana orang yang berkaitan dengan syarikat boleh didakwa 

bagi kesalahan* di bawah Akta Suruhanjaya Pencegahan Rasuah Malaysia 

2009 [Akta 694] dan Kanun Keseksaan [Akta 574] serta boleh dihukum di 

bawah undang-undang masing-masing atas kegagalan saya atau mana-

mana orang yang mewakili syarikat ini untuk mematuhi perkara (i) dalam 

surat akuan ini; atau 

 
3.2 tindakan boleh dikenakan ke atas syarikat di bawah Akta Persaingan 2010 

[Akta 712] atas kegagalan saya atau mana-mana orang yang mewakili 

syarikat ini untuk mematuhi perkara (ii) dalam surat akuan ini. Sekiranya 

syarikat didapati melanggar peruntukan seksyen 4(2)(d) Akta 712, syarikat 



boleh didenda tidak melebihi sepuluh peratus (10%) daripada pusing ganti 

(turn over) seluruh dunia sepanjang tempoh suatu pelanggaran itu berlaku.. 

 

4. Sekiranya terdapat mana-mana orang cuba memperolehi atau meminta apa-apa 

suapan daripada saya atau mana-mana orang yang berkaitan dengan syarikat ini 

sebagai dorongan untuk dipilih dalam perolehan seperti di atas, maka saya berjanji 

akan dengan segera melaporkan perbuatan tersebut kepada pejabat Suruhanjaya 

Pencegahan Rasuah Malaysia (SPRM) atau balai polis yang berhampiran. Saya 

sedar bahawa kegagalan saya berbuat demikian adalah merupakan suatu kesalahan 

di bawah seksyen 25 (1) Akta Suruhanjaya Pencegahan Rasuah Malaysia 2009 

[Akta 694] dan boleh dihukum di bawah seksyen 25 (2) akta yang sama, apabila 

disabitkan boleh didenda tidak melebihi RM100,000 atau penjara selama tempoh 

tidak melebihi sepuluh tahun atau kedua-duanya. 

 

5.  Saya sesungguhnya faham bahawa syarikat melakukan kesalahan jika seseorang 

yang bersekutu dengan syarikat** memberikan, menjanjikan atau menawarkan 

suapan untuk memperoleh atau mengekalkan perniagaan atau faedah dalam 

menjalankan perniagaan di bawah Seksyen 17A, Akta Suruhanjaya Pencegahan 

Rasuah Malaysia 2009 [Akta 694], apabila disabitkan kesalahan boleh didenda tidak 

kurang daripada sepuluh kali ganda jumlah atau nilai suapan, atau RM1 juta, atau 

dipenjarakan selama tempoh tidak melebihi dua puluh tahun atau kedua-duanya. 

 

 

Yang benar, 

 

 

Tandatangan :……………………………………… 

Nama  :……………………………………… 

No.K/P  :……………………………………… 

Tarikh  :……………………………………… 

Cop Syarikat :……………………………………… 

 

 

Catatan:  
i) *termasuk kesalahan ditetapkan dalam Jadual (Perenggan 3 (a), takrif 

"kesalahan ditetapkan") Akta Suruhanjaya Pencegahan Rasuah Malaysia 2009 

[Akta 694] yang boleh dihukum di bawah Kanun Keseksaan [Akta 574].  
ii) **seseorang yang bersekutu dengan syarikat merujuk kepada seksyen 17A (6) 

Akta Suruhanjaya Pencegahan Rasuah Malaysia 2009 [Akta 694], iaitu 

seseorang itu bersekutu dengan organisasi komersial jika dia seorang pengarah, 

pekongsi atau pekerja organisasi komersial itu atau dia ialah orang yang 

melaksanakan perkhidmatan untuk atau bagi pihak organisasi komersial itu.  
iii) Surat Akuan ini hendaklah dikemukakan bersama surat perwakilan kuasa.  
iv) Takrifan perusahaan di bawah Akta 712 merangkumi syarikat yang terlibat 

dengan perolehan 

 

Pihak Syarikat             :Penama pada sijil pendaftaran untuk menandatangani Surat ini. 

Pihak Kerajaan  :Pegawai yang diberi kuasa oleh Menteri di bawah seksyen 2 Akta 

Kontrak Kerajaan1949 untuk menandatangani kontrak 



SURAT AKUAN PEMBIDA BERJAYA 

 
KERJA-KERJA MEMBEKAL, MENGHANTAR, MEMASANG DAN 
MENGKONFIGURASI SISTEM SPEKTROMETRI JISIN PLASMA GANDINGAN 
ARUHAN (ICP-MS) SYARIKAT AIR MELAKA BERHAD 

 
No Rujukan Tawaran : SAMB/22/2026 

 

Saya, ………………………………………………....... (Nama Wakil Syarikat) No. Kad 

Pengenalan ............................................... yang mewakili ….………………………………..….. 

………………………... (Nama Syarikat) nombor Pendaftaran ….…........................................ 

(MOF/PKK/CIDB/ROS/ROC/ROB) dengan ini mengisytiharkan bahawa saya atau mana-

mana orang yang mewakili syarikat ini: 

 

i. tidak akan menawarkan, menjanjikan atau memberikan apa-apa suapan kepada 

mana-mana orang dalam mana-mana Kementerian/Agensi atau mana-mana orang 

lain, sebagai suapan untuk dipilih dalam mana-mana perolehan; 

ii. tidak akan melakukan atau terlibat dengan tipuan bida dalam mana-mana perolehan. 

 

Bersama ini dilampirkan Surat Perwakilan Kuasa bagi saya mewakili syarikat seperti tercatat 

di atas untuk membuat pengisytiharan ini. 

 

2.  Sekiranya saya, atau mana-mana individu yang mewakili syarikat ini didapati terlibat 

dalam membuat pakatan harga dengan syarikat lain atau apa-apa pakatan 

sepanjang proses perolehan atau menawarkan, menjanjikan atau memberikan apa-

apa suapan kepada mana-mana orang dalam …………................................... (Nama 

Kementerian/Agensi) atau mana-mana orang lain sebagai dorongan untuk dipilih 

dalam perolehan seperti di atas, maka saya sebagai wakil syarikat bersetuju 

tindakan-tindakan berikut boleh diambil: 

 

2.1. Penarikan balik tawaran kontrak bagi perolehan di atas; atau 

 

2.2. Penamatan kontrak bagi perolehan di atas; dan 

 

2.3. Lain-lain tindakan undang-undang/tatatertib mengikut undang- 

undang/peraturan perolehan Kerajaan yang berkuatkuasa. 

 

3. Saya sesungguhnya faham bahawa-- 

 

3.1 saya atau mana-mana orang yang berkaitan dengan syarikat boleh didakwa 

bagi kesalahan* di bawah Akta Suruhanjaya Pencegahan Rasuah Malaysia 

2009 [Akta 694] dan Kanun Keseksaan [Akta 574] serta boleh dihukum di 

bawah undang-undang masing-masing atas kegagalan saya atau mana-

mana orang yang mewakili syarikat ini untuk mematuhi perkara (i) dalam 

surat akuan ini; atau 

 



 

 

3.2 tindakan boleh dikenakan ke atas syarikat di bawah Akta Persaingan 2010 

[Akta 712] atas kegagalan saya atau mana-mana orang yang mewakili 

syarikat ini untuk mematuhi perkara (ii). Sekiranya syarikat didapati 

melanggar peruntukan seksyen 4(2)(d) Akta 712, syarikat boleh didenda tidak 

melebihi sepuluh peratus (10%) daripada pusing ganti (turn over) seluruh 

dunia sepanjang tempoh suatu pelanggaran itu berlaku. 

 

4. Sekiranya terdapat mana-mana orang cuba memperolehi atau meminta apa-apa 

suapan daripada saya atau mana-mana orang yang berkaitan dengan syarikat ini 

sebagai dorongan untuk dipilih dalam perolehan seperti di atas, maka saya berjanji 

akan dengan segera melaporkan perbuatan tersebut kepada pejabat Suruhanjaya 

Pencegahan Rasuah Malaysia (SPRM) atau balai polis yang berhampiran. Saya 

sedar bahawa kegagalan saya berbuat demikian adalah merupakan suatu kesalahan 

di bawah seksyen 25 (1) Akta Suruhanjaya Pencegahan Rasuah Malaysia 2009 

[Akta 694] dan boleh dihukum di bawah seksyen 25 (2) akta yang sama, apabila 

disabitkan boleh didenda tidak melebihi RM100,000 atau penjara selama tempoh 

tidak melebihi sepuluh tahun atau kedua-duanya. 

 

5. Saya sesungguhnya faham bahawa syarikat melakukan kesalahan jika seseorang 

yang bersekutu dengan syarikat** memberikan, menjanjikan atau menawarkan 

suapan untuk memperoleh atau mengekalkan perniagaan atau faedah dalam 

menjalankan perniagaan di bawah seksyen 17A Akta Suruhanjaya Pencegahan 

Rasuah Malaysia 2009 [Akta 694], apabila disabitkan kesalahan boleh didenda tidak 

kurang daripada sepuluh kali ganda jumlah atau nilai suapan, atau RM1 juta, atau 

dipenjarakan selama tempoh tidak melebihi dua puluh tahun atau kedua-duanya. 

 

Yang benar, 

 

 

Tandatangan :…………………………… 

Nama  :…………………………… 

No.KP  :…………………………… 

Tarikh  :…………………………… 

Cop Syarikat :…………………………… 

 

Catatan: 

i) *termasuk kesalahan ditetapkan dalam Jadual (Perenggan 3 (a), takrif "kesalahan 

ditetapkan") Akta Suruhanjaya Pencegahan Rasuah Malaysia 2009 [Akta 694] yang 

boleh dihukum di bawah Kanun Keseksaan [Akta 574]. 

ii) **seseorang yang bersekutu dengan syarikat merujuk kepada seksyen 17A (6) Akta 

Suruhanjaya Pencegahan Rasuah Malaysia 2009 [Akta 694], iaitu seseorang itu 

bersekutu dengan organisasi komersial jika dia seorang pengarah, pekongsi atau 

pekerja organisasi komersial itu atau dia ialah orang yang melaksanakan 

perkhidmatan untuk atau bagi pihak organisasi komersial itu. 

iii) Surat Akuan ini hendaklah dikemukakan bersama surat perwakilan kuasa. 

iv) Takrifan perusahaan di bawah Akta 712 merangkumi syarikat yang terlibat dengan 

perolehan Kerajaan. 





SAMB 100 D (2)-Pin 1/2002 

 

SURAT SETUJUTERIMA TENDER 

(KERJA) 

 

NO KONTRAK : ______________________________ 
 

 

Untuk kerja-kerja yang disebutkan di bawah ini dibuat pada haribulan ___________2026 

oleh pihak-pihak yang bertandatangan di bawah ini, merujuk kepada Surat Setujuterima 

Tender yang menjadi sebahagian daripada kontrak tersebut dan yang hendaklah dibaca dan 

diertikan sedemikian  

 

 

      

Tandatangan Kontraktor 

 

Nama Penuh: ____________________ 

(Huruf Besar) 

 

Atas Sifat:     

  

Yang diberi kuasa dengan sempurnanya 

untuk menandatangani untuk dan bagi 

pihak 

 

 

 

                                                                   

Meterai atau Cap Kontraktor 

 

 

Saksi: ____________________________

      

Nama Penuh: ______________________

     

Pekerjaan: ________________________

      

Alamat: __________________________ 

 

_________________________________ 

 

_________________________________ 

                                                

  

      

Tandatangan Pegawai 

 

Nama Penuh: __________________ 

(Huruf Besar)  

    

Atas Sifat:     

 

Untuk dan bagi pihak Syarikat Air 

Melaka Berhad 

 

 

 

 

 

 

 

 

Saksi:__________________________

      

Nama Penuh: ___________________

     

Pekerjaan: ______________________

      

Alamat: ________________________ 

 

_______________________________ 

 

_______________________________ 

                                                   

 



SYARIKAT AIR MELAKA BERHAD 

 

SURAT SETUJUTERIMA TENDER 

(KERJA) 
 

Rujukan: SAMB. _______________   Ketua Pegawai Eksekutif, 

       Syarikat Air Melaka Berhad, 

       Wisma Air, Tingkat Bawah, 1,5-9 

       Jalan Hang Tuah, 

       75300 Melaka. 

 

       Tarikh: ____________  
 

 

_____________________________ 

_____________________________ 

_____________________________ 

_____________________________ 

 

Tuan/Puan, 

 

Tender untuk:  
  

KERJA-KERJA MEMBEKAL, MENGHANTAR, MEMASANG DAN 

MENGKONFIGURASI SISTEM SPEKTROMETRI JISIN PLASMA GANDINGAN 

ARUHAN (ICP-MS) SYARIKAT AIR MELAKA BERHAD 

 

Dengan ini adalah diberitahu bahawa Tender tuan/puan bagi kerja-kerja tersebut di atas 

berharga Ringgit Malaysia: ___________________________________________________  

________________               __ (RM ____________) telah disetujuterima, tertakluk 

kepada had, syarat dan perjanjian dalam Dokumen Tender yang menjadi asas Tender ini 

dan juga kepada surat ini. 

  

2. Tuan/Puan dikehendaki melaksanakan Perjanjian Kontrak yang formal dalam 

sedikit masa lagi. Bagaimanapun, sehinggalah Perjanjian Kontrak yang formal itu 

dilaksanakan, Tender tuan/puan berserta Surat Setujuterima Tender ini akan menjadi 

kontrak yang sah mengikat di antara tuan/puan dan Syarikat. 

 

3. Tuan/Puan akan diberitahu bila Dokumen Kontrak siap sedia untuk ditandatangani. 

Bagaimanapun sebelum Dokumen Kontrak ditandatangani, harga dan kadar harga dalam 

Jadual Kadar Harga dan/atau Ringkasan Tender atau Senarai Kuantiti, mengikut mana yang 

berkenaan, hendaklah teliti dan diselaraskan oleh Pegawai Penguasa tentang 

kemunasabahannya tetapi Jumlah Harga Kontrak seperti tersebut di atas hendaklah tetap 

tidak berubah. 

 

 



4. Tuan/Puan dikehendaki menyatakan pilihan kaedah Bon Perlaksanan sama ada:- 

 

i) Jaminan Bank / Bank Islam /Bank Pembangunan & Infrastruktur Malaysia  

Berhad (BPIMB) atau 

ii) Jaminan Syarikat Kewangan atau 

iii) Jaminan Insurans/ Takaful 

 

 

5. Tarikh milik tapak bina, seperti yang disebutkan dalam Syarat-syarat Kontrak, ialah 

pada _______________. Walaubagaimanapun, tuan/puan hanya boleh memulakan kerja 

setelah tuan/puan menyerahkan kepada Pegawai Penguasa perkara-perkara berikut:- 

 

a) Polisi Insurans Tanggungan Awam (iaitu insurans terhadap bencana kepada 

orang-orang dan kerosakan kepada harta) nilai insurans tidak kurang 

daripada RM ______________ 

b) Polisi Insurans Kerja iaitu RM ______________ 

c) Nombor-nombor pendaftaran di bawah Skim Keselamatan Sosial Pekerja                   

(PERKESO) atau 

d) Polisi Insuran Pampasan Pekerja berjumlah tidak kurang daripada                   

RM _____________ 

Walau bagaimanapun, bagi memulakan kerja-kerja dan bukan maksud lain, tuan boleh 

menyerahkan Nota-nota Liputan bagi maksud polisi-polisi insurans tersebut dan resit-resit 

premium yang telah dibayar itu kepada Pegawai Penguasa. Tuan dikehendaki menyerahkan 

Polisi-polisi Insurans yang berkenaan (jika belum diserahkan) menurut perenggan 5 di atas, 

dalam tempoh tidak lewat daripada tiga puluh (30) hari selepas Nota-nota Liputan 

diserahkan. 

 

 

6. Tuan/Puan perlu memilih salah satu daripada kaedah di para 4 (i), 4 (ii) atau 4 (iii), 

tuan/puan hendaklah menyerahkan Bon Pelaksanaan bernilai RM ____________ 

 

7. Kegagalan tuan memulakan kerja dalam tempoh dua (2) minggu dari tarikh milik 

tapak akan mengakibatkan pengambilan kerja tuan/puan di bawah kontrak ditamatkan 

sejajar dengan Fasal 51(b) (i) Syarat-syarat Kontrak. 

 

 

8. Berdasarkan kepada Tempoh Siap Kerja yang ditenderkan selama Dua Puluh 

Empat (24) hari/minggu/bulan*. Tarikh Siap untuk seluruh kerja-kerja di bawah kontrak 

ini ialah  _________________ 

 

 

         



9. Surat ini dihantar kepada tuan/puan dalam tiga (3) salinan.  Sila kembalikan salinan 

asal dan satu (1) salinan, yang telah ditandatangai oleh tuan/puan dan disaksikan dengan 

sempurna, di ruang yang berkenaan, ke pejabat ini dalam tempoh tujuh (7) hari dari tarikh 

surat ini. 

 

Sekian, terima kasih. 

 

“MELAKAKU MAJU JAYA, RAKYAT BAHAGIA, MENGGAMIT DUNIA” 

“BIJAK LAKSANA TUAH, BERANI LAKSANA JEBAT” 

“MALAYSIA MADANI” 

“INTERGRITI, PROFESIONALISME, IBADAH” 

 

 

 

 

         

(DATUK MOHD SALEH BIN JUSMAN)  

Ketua Pegawai Eksekutif 

Syarikat Air Melaka Berhad 

            

 

Dengan ini yang bertandatangan di bawah ini mengaku penerimaan surat di atas. 

 

 

 

 

 

      

Tandatangan Kontraktor 

 

Nama Penuh:    

  

 

Atas Sifat:     

  

Diberikan dengan sempurna untuk 

menandatangi untuk dan bagi pihak: 

 

      

Meteri atau Cop Kontraktor 

 

 

Tarikh: ________________________ 

       

Tandatangan Saksi 

 

Nama Penuh:    

  

Nama Jawatan:     

 

 

Alamat:      

      

 

      

 

      

 

Tarikh: _______________________  

 





 

LAMPIRAN B 

 

 

BORANG JAMINAN BANK/JAMINAN SYARIKAT KEWANGAN/ 

JAMINAN INSURANS UNTUK BON PERLAKSANAAN                                          

  (KONTRAK KERJA) 

 

 

 

Sebagai balasan kepada Kontrak No. ___________________________ yang dibuat antara 

Syarikat Air Melaka Berhad, kemudian daripada ini dirujuk sebagai “Syarikat” dan 

_____________________________, kemudian daripada ini dirujuk sebagai “Kontraktor”, bagi 

______________________________________________________________________________ 

______________________________________________________________________________

______________________________________________________________________________ 

(nama projek), kemudian daripada ini dirujuk sebagai “Kontrak”, kami yang bertandatangan di 

bawah, atas pemohonan Kontraktor, mengaku janji yang tak boleh batal unuk memberi Jaminan 

kepada Syarikat ke atas perlaksanaan yang sepatutnya Kontrak tersebut mengikut cara 

sebagaimana yang terdapat kemudian daripada ini. 

 

MAKA Penjamin dengan ini bersetuju dengan Syarikat seperti berikut: 

 

1. Apabila sahaja Syarikat membuat tuntutan bertulis, maka Penjamin hendaklah dengan 

serta merta membayar kepada Syarikat nilai yang ditentukan di dalam tuntutan tersebut tanpa 

mengira sama ada terdapat apa-apa bantahan atau tentangan daripada Kontraktor atau Penjamin 

atau mana-mana pihak Ketiga yang lain dan tanpa bukti atau bersyarat. Dengan syarat 

sentiasanya bahawa jumlah tuntutan yang dibuat tidak melebihi sebanyak Ringgit ____________ 

_______________________________________________ (nyatakan nilai Jaminan dalam 

perkataan) (RM_______________________ ) dan bahawa tanggungan Penjamin untuk 

membayar kepada Syarikat di bawah Perjanjian ini tidak melebihi nilai tersebut di atas. 

 

2. Syarikat berhak untuk membuat apa-apa tuntutan separa jika dikehendakinya dan jumlah 

kesemua tuntutan separa itu hendaklah tidak melebihi nili Ringgit ________________________ 

______________________________________________ (nyatakan nilai Jaminan dalam 

perkataan) (RM ____________________) dan liabiliti Penjamin untuk membayar kepada 

Syarikat jumlah yang disebutkan terdahulu hendaklah dikurangkan dengan perkadaran yang 

bersamaan dengan apa-apa bayaran separa yang telah dibuat oeh Penjamin. 

 

3. Penjamin tidak boleh dilepaskan dari Jaminan ini oleh sebarang perkiraan yang dibuat 

antara Kontraktor dan Syarikat sama ada dengan atau tanpa persetujuan Penjamin atau oleh 

sebarang perubahan tentang kewajipan yang diaku janji oleh Kontraktor atau oleh sebarang 

penangguhan sama ada dari segi perlaksanaan, masa, pembayaran atau sebaliknya. 

 

 

  

 

 

 



 

 

4. Jaminan ini adalah Jaminan yang berterusan dan tak boleh batal dan berkuat kuasa 

sehingga __________________ (kemudian daripada ini disebut “Tarikh Mati Asal”) (Initial 

Expiry Date) iaitu dua belas (12) bulan selepas tarikh tamat tempoh kecacatan atau dalam 

keadaan di mana Kontrak dibatalkan, satu (1) tahun selepas tarikh Kontrak dibatalkan. Penjamin 

hendaklah melanjutkan Tarikh Mati Asal (Initial Expiry Date) jaminan ini untuk tempoh 

tambahan selama tidak melebihi satu (1) tahun daripada Tarikh Mati Asal (Initial Expiry Date) 

(kemudian daripada ini disebut “Tarikh Mati Lanjutan”) (Entended Expiry Date) apabila diminta 

oleh Syarikat dan Jaminan ini adalah dengan ini dilanjutkan. Jumlah agregat maksimum yang 

Syarikat berhak di bawah Perjanjian ini mestilah sentiasa dipastikan tidak melebihi jumlah 

Ringgit _______________________________________________________________________ 

(nyatakan nilai Jaminan dalam perkataan) (RM _____________________).  

 

5. Apa-apa tanggungjawab dan tanggungan Penjamin di bawah Perjanjian ini hendaklah 

luput apabila Perjanjian ini tamat pada Tarikh Mati Asal (Initial Expiry Date) atau Tarikh Mati 

Lanjutan (Entended Expiry Date) melainkan jika sebelumnya Syarikat telah meminta secara 

bertulis kepada Penjamin untuk membayar sejumlah wang tertentu yang masih belum dijelaskan 

mengikut peruntukan kontrak. 

 

6. SEMUA TUNTUTAN BERKAITAN DENGAN JAMINAN INI, JIKA ADA, 

MESTILAH DITERIMA OLEH PIHAK BANK/SYARIKAT KEWANGAN /SYARIKAT 

INSURANS DALAM TEMPOH SAH LAKU JAMINAN INI ATAUPUN DALAM MASA 

EMPAT (4) MINGGU DARI TAMATNYA TARIKH JAMINAN INI, MENGIKUT MANA 

YANG LEBIH KEMUDIAN. 

 

PADA MENYAKSIKAN HAL DI ATAS pihak-pihak kepada Perjanjian ini telah menurunkan 

tandatangan dan meteri mereka pada hari dan tahun yang mula-mula tertulis di atas. 

 

 

 

Ditandatangani untuk    ) ___________________________ 

Dan bagi pihak Penjamin    ) Nama: ______________________ 

di hadapan      Jawatan:_____________________ 

                ) Cop Bank/Syarikat 

      )           Kewangan/Syarikat Insurans: 

 

 

 

__________________________ 

  Saksi 

 

 

 

Nama: _______________________ 

Jawatan:______________________ 

Cop Bank/Syarikat Kewangan/Syarikat Insurans. 

 

 





JUMLAH

(RM)

1 GENERAL & PRELIMINARIES A 1

2 KERJA-KERJA MEMBEKAL, MENGHANTAR, B 2

MEMASANG DAN MENGKONFIGURASI SISTEM

3 KERJA-KERJA MEMBEKAL, MENGHANTAR, B 3

MEMASANG DAN MENGKONFIGURASI SISTEM

4 KERJA-KERJA MEMBEKAL, MENGHANTAR, B 4

MEMASANG DAN MENGKONFIGURASI SISTEM

5 CONSUMABLE ITEMS AND CHEMICALS C 5

6 CONSUMABLE ITEMS AND CHEMICALS C 6

7 MAINTENANCE WARRANTY PLAN D 7

8 TRAINING AND METHOD VALIDATION E 8

9 UTILITIES FOR INSTRUMENT F 9

10 UTILITIES FOR INSTRUMENT F 10

Nota :-

i) Tempoh Siap Kerja             =  ________ minggu

……………………………………….                                           ……………….……….……

      (Tandatangan Penender)      (Tandatangan Saksi)

Nama  : Nama  :

Jawatan : Jawatan :

No I/C : No I/C :

Tarikh  : Tarikh  :

Materi atau cop Pemborong :

JUMLAH KESELURUHAN DIBAWA KE BORANG TENDER

(Harga Termasuk SST)

SYARIKAT AIR MELAKA BERHAD

RINGKASAN TAWARAN

NO KETERANGAN BAHAGIAN
MUKA 

SURAT

RM

KERJA-KERJA MEMBEKAL, MENGHANTAR, MEMASANG DAN MENGKONFIGURASI SISTEM 

SPEKTROMETRI JISIN PLASMA GANDINGAN ARUHAN (ICP-MS) SYARIKAT AIR MELAKA BERHAD



BAHAGIAN A - GENERAL & PRELIMINARIES

ITEM KETERANGAN UNIT KUANTITI
HARGA 

(RM)

JUMLAH 

(RM)

A1 Provides Performance Bond Lump Sum

A2 Provides Public Liability Insurance Lump Sum

A3 Provide Insurance of the works Lump Sum

A4 Provide Workmen's Compensation / SOCSO Lump Sum

Note:-

i) Application and implementation of the requirement to 

comply with Occupational Safety and Health Act 1994 

(OSHA) and the regulations and the Factories and 

Machinery Act 1967 and the regulations and the Act 

ii) Items for A1-A4 are for payment of processing fees only.

iii) Warranty :  Five years warranty typically includes 

on-site repairs (all parts, labor and travel) exclude

comsumables

SYARIKAT AIR MELAKA BERHAD

KERJA-KERJA MEMBEKAL, MENGHANTAR, MEMASANG DAN MENGKONFIGURASI SISTEM 

SPEKTROMETRI JISIN PLASMA GANDINGAN ARUHAN (ICP-MS) SYARIKAT AIR MELAKA BERHAD

Jumlah Keseluruhan Dibawa Ke Ringkasan Tawaran

Muka Surat 1

Bahagian A



BAHAGIAN B - KERJA-KERJA MEMBEKAL, MENGHANTAR, MEMASANG DAN MENGKONFIGURASI 

                         SISTEM

ITEM KETERANGAN UNIT KUANTITI
HARGA 

(RM)

JUMLAH 

(RM)

B1 INDUCTIVELY COUPLED PLASMA MASS Set 1

SPECTROPHOTOMETER (ICPMS) SYSTEM

Inductively Coupled Plasma (ICP) System.

i.   Plasma Torch.

ii.  Nebulizer  : High Effiency Concentric Nebulizer.

iii. Spray Chamber  : Cyclonic Spray Chamber.

Radio Frequency (RF) Power Supply Unit.

i.   Free running 34 MHz. Higher frequency for higher

     energy to decompose complex sample matrices

ii.  RF power  : 0.4 kW to 1.6 kW in 1 watt increment.

     LumiCoil RF load coil is guarantee for life

Sample Introduction System.

i.   The torch position shall be fully controlled via

     software provide.

ii.  Better. Spray chamber is able to deliver sample

     even with 35% TDS (Total Dissolved Solid).

iii. Peristaltic pumps shall have fully software controlled.

Mass Spectrometer unit (Detector).

i.   Mass Analyzer : Quadrupole rod.

Q0 - That selectively turns the beam 90 degrees and

        reduces neutrals and polyatomics

Q1 - Offer the most efficient mode of the interference

       removal. The cell can operate in Standard mode

       (for samples with no significant interferences);

       Collision mode (for samples with simple

       polyatomic interferences); and Reaction mode

       (for efficient elemental analyses involving intense

       spectral interferences).

Q2 - thermal stability, and thermally stabilized 

       quadrupole power supply producing hyperbolic

       fields for excellent abundance sensitivity

ii.  Mass Number Range : 1 to 285 amu.

iii. Collision & Rection Cell : US Patented Quadripole

    collision cell, Helium gas and/ or H2 reaction cell

    with quadrupole US Patented low- and high-mass 

    cut-off bandpass filter.

KERJA-KERJA MEMBEKAL, MENGHANTAR, MEMASANG DAN MENGKONFIGURASI SISTEM 

SPEKTROMETRI JISIN PLASMA GANDINGAN ARUHAN (ICP-MS) SYARIKAT AIR MELAKA BERHAD

SYARIKAT AIR MELAKA BERHAD

Jumlah Keseluruhan Dibawa Ke Ringkasan Tawaran

Muka Surat 2



KERJA-KERJA MEMBEKAL, MENGHANTAR, MEMASANG DAN MENGKONFIGURASI SISTEM 

SPEKTROMETRI JISIN PLASMA GANDINGAN ARUHAN (ICP-MS) SYARIKAT AIR MELAKA BERHAD

SYARIKAT AIR MELAKA BERHAD

BAHAGIAN B - KERJA-KERJA MEMBEKAL, MENGHANTAR, MEMASANG DAN MENGKONFIGURASI 

                         SISTEM

ITEM KETERANGAN UNIT KUANTITI
HARGA 

(RM)

JUMLAH 

(RM)

iv. High sensitivity and stable. Data acquisition speed

    100,000 Hz data points/sec, 14 order of magnitude

     with EDR dynamic range

Vacuum System.

i.   Better. 4 stages vacuum system.

ii.  Operating pressure will be maintained after after 

     power failure

Dimension : 72cm D x 73 cm H x 81 cm W, 150 kg

Triple Cone Interface Virtually eliminating cleaning

and maintenance, produces the most tightly focused

ion beam in the industry.

B2 Internal Standard Tee for conc nebulizer Nos 1

B3 Union male VCR 09220543; RDCR NPT 1/8 Nos 1

NPT 09920849; Connector 1/8 09220606

B4 NexION 1100 / 2200 Cell Solution kit Nos 1

B5 Autosampler Nos 1

i.   Multiple sample tray 

ii.  Autosampler tray for 15ml vial and 50ml vial.

iii. Better. Fit more than 180 samples position (15ml)

    and 10 positions for 50ml standards, dual rinse

    stations. include Adapter E/D B0196857; PTFE

    tubing B0191059

B6 Computer Dell XE5 (or approve equivalent) include Nos 1

software

i.   Pentium i7 processor

ii.  32GB RAM, 1TB HDD, DVD RW, 24'LCD

iii. 104 keyboard, mouse, Window 11, MS Office

iv.  Wi-Fi, Bluetooth, Antivirus

B7 Printer HP (or approve equivalent) Nos 1

HP laserjet M3003dw duplex, wireless printer

Jumlah Keseluruhan Dibawa Ke Ringkasan Tawaran

Muka Surat 3



KERJA-KERJA MEMBEKAL, MENGHANTAR, MEMASANG DAN MENGKONFIGURASI SISTEM 

SPEKTROMETRI JISIN PLASMA GANDINGAN ARUHAN (ICP-MS) SYARIKAT AIR MELAKA BERHAD

SYARIKAT AIR MELAKA BERHAD

BAHAGIAN B - KERJA-KERJA MEMBEKAL, MENGHANTAR, MEMASANG DAN MENGKONFIGURASI 

                         SISTEM

ITEM KETERANGAN UNIT KUANTITI
HARGA 

(RM)

JUMLAH 

(RM)

B8 10 kVA Uninterruptible Power Supply (UPS) with Nos 1

30 minutes backup time

i.   Voltage regulation and surge protection.

ii.  Input: 220 VAC 50/60 Hz Single Phase

iii. Output: 220 VAC 50/60 Hz Single Phase

B9 Recirculating Cooling Chiller System. WE016558 Nos 1

chiller coolant

B10 Kit - NexION Chiller Installation Nos 1

B11 NexION solution kit- cell complete set Nos 1

B12 Internal Standard Mix (200 μg/mL Sc), (20 μg/mL Ga), Nos 1

(10 μg/mL In, Ir, Rh, Tm)

B13 Meinhard Internal Std Nebulizer Tee Nos 1

Jumlah Keseluruhan Dibawa Ke Ringkasan Tawaran

Muka Surat 4



BAHAGIAN C - CONSUMABLE ITEMS AND CHEMICALS

CONSUMABLE ITEMS

C1 ICP High Flow Filter Kit - helium cell gas filter Nos 1

assembly

C2 Mini Torch ICPMS - Fixed Injector Quartz Torch Nos 2

C3 Shield Screen, Mini - UV light shield Nos 2

C4 Peri Pump Tube ICPMS. Nos 4

C5 Nickel Sampling Cone. Nos 1

C6 Nickel Skimmer Cone. Nos 1

C7 Gasket. Nos 1

C8 Peristaltic Pump Connection Tube- sample update Nos 6

tubing

C9 Air Filter. Nos 1

C10 PFPE Oil. Nos 2

C11 Liquid Waste Tank 15L (Wide mouth HDPE) Nos 2

C12 Drain Tube Clamp -drain cap assembly Nos 1

C13 Carrier with fitting, 2.5m for Helium. It has been Nos 1

included under N8150123 Kit-Helium gas

C14 Gas clean carrier gas filter kit - It has been included Nos 1

under N8150123 Kit-Helium gas 

C15 Cutter, tube. Nos 1

C16 Quadrupole UCT Cell gas tubing, stainless steel, 1/8 Nos 2

in OD, 5ft, for supply connection of Helium,

Hydrogen, or reaction gas from regulator.

C17 Kit-Helium Gas for NexlON. Nos 1

SYARIKAT AIR MELAKA BERHAD

KERJA-KERJA MEMBEKAL, MENGHANTAR, MEMASANG DAN MENGKONFIGURASI SISTEM 

SPEKTROMETRI JISIN PLASMA GANDINGAN ARUHAN (ICP-MS) SYARIKAT AIR MELAKA BERHAD

Muka Surat 5

ITEM KETERANGAN UNIT KUANTITI
HARGA 

(RM)

JUMLAH 

(RM)

Jumlah Keseluruhan Dibawa Ke Ringkasan Tawaran



SYARIKAT AIR MELAKA BERHAD

KERJA-KERJA MEMBEKAL, MENGHANTAR, MEMASANG DAN MENGKONFIGURASI SISTEM 

SPEKTROMETRI JISIN PLASMA GANDINGAN ARUHAN (ICP-MS) SYARIKAT AIR MELAKA BERHAD

BAHAGIAN C - CONSUMABLE ITEMS AND CHEMICALS

C18 Power cord Nos 1

CHEMICALS

C19 N8145051 NexION setup tuning solution 1 g/L Li, Be, Nos 2

Mg, Fe, In, Ce, Pb and U in 1% HNO3. 500 mL.

N8145055 NexION Std/DRC Blank solution 0.5%

HNO3. 100 mL

C20 Multielement standard solition III (no Hg) for ICP Nos 2

C21 Multielement standard solution 17 elements for Nos 2

drinking water : 10 μg/mL: Ag, Al, As, Ba, Be, Cd,

Co, Cr, Cu, Mn, Ni, Pb, Sb, Se, Tl, V, Zn. 125ml

C22 SRM 1643f Trace Elements in Water Nos 2

C23 SRM 1641f - Mercury in Water Nos 1

C24 US EPA 26 Metal Standards : 100 μg/mL: Ag, Al, As, Nos 1

Ba, Be, Ca, Cd, Co, Cr, Cu, Fe, K, Mg, Mn, Mo, Na,

Ni, Pb, Sb, Se, Sn, Sr, Ti, Tl, V, Zn. 125 ml

C25 ICPMS Checkout 3 standard solution - 200 μg/mL: Nos 2

C26 PA Tuning Solution set - NexION KED setup solution Nos 2

: 10 ug/L Co, 1 .g/L Ce in 1% HCl. 250 mL

C27 ICPMS Stock tubing soltion for detector : NexION Nos 2

dual detector. 200 ug/L Li, Mg, Al, Mn, Co, Ni, Zn, In,

Ba, Ce, Tb, Pb, and U, in 2% . HNO3. 100 mL

C28 Multielement calibration standard A : 100 ug/mL: Ge, Nos 2

Hf, Mo, Nb, Sb, Sn, Ta, Te, Ti, W, Zr. 125ml

C29 ICPMS Internal Standard Mix : 200 μg/mL Sc; 20 Nos 2

μg/mL Ga; 10 μg/mL In, Ir, Rh, Tm

C30 Single Element Standard : Single element: Al, B, Hg, Nos 1

Au, Sn, Rh 1000 mg/L, 125 mL

Muka Surat 6

Jumlah Keseluruhan Dibawa Ke Ringkasan Tawaran

JUMLAH 

(RM)

HARGA 

(RM)
KUANTITIUNITKETERANGAN ITEM



BAHAGIAN D - MAINTENANCE WARRANTY PLAN

D1 Five (5) Years Maintenance Warranty Plan Lump Sum

All job are carried out by certified service engineer

Warranty include ICPMS unit, Autosampler, Chiller,

Uniterrupted Power Supply UPS and Vaccum Pump

One Time PM visit per year

SYARIKAT AIR MELAKA BERHAD

KERJA-KERJA MEMBEKAL, MENGHANTAR, MEMASANG DAN MENGKONFIGURASI SISTEM 

SPEKTROMETRI JISIN PLASMA GANDINGAN ARUHAN (ICP-MS) SYARIKAT AIR MELAKA BERHAD

ITEM KETERANGAN UNIT KUANTITI
HARGA 

(RM)

JUMLAH 

(RM)

Jumlah Keseluruhan Dibawa Ke Ringkasan Tawaran

Muka Surat 7



BAHAGIAN E - TRAINING AND METHOD VALIDATION

E1 Installation, testing and commissioning by certified Lump sump

product engineer/specialist

E2 On-site operation training by certified application Lump sump

chemist/engineer for 7 pax for 4 to 5 days

i.   Basic theory of ICPMS

ii.  Instrumentation familiarization of ICPMS

iii.  Features and operation of ICPMS with software

iv.  Practical session, basic maintenance, servicing

     and safety for unit supply

v.   Preparation for method quality control and

     standard solution preparation

E3 Two (2) days yearly refresher training (on-site) for Lump sump

2 years for 10 pax with frequency once a year

E4 Advance Technical Training to supplier training or Lump sump

research center (Malaysia) for 2 pax include

accomodation and meals

E5 Supplier Competency Assessment, Supplier Audit Lump sump

and technical visit to overseas R&D Center or Center

of Excellence (Australia/Japan/China) for 4 pax,

5 nights included 2-way airfare flight tickets, hotel

accomodation, ground transport, meal and visa

(if required)

Method Validation for Heavy Metal

E6 Provide advice & assistance for method validation, to Lump sump

ensure compliance with APHA standards, conducted

in stages by a qualified application chemist.

establishment of measurement uncertainty (MU) &

other related requirements to support successful

achievement & reassessment of 1S0/IEC

17025:2017 accreditation for heavy metal analysis.

SYARIKAT AIR MELAKA BERHAD

KERJA-KERJA MEMBEKAL, MENGHANTAR, MEMASANG DAN MENGKONFIGURASI SISTEM 

SPEKTROMETRI JISIN PLASMA GANDINGAN ARUHAN (ICP-MS) SYARIKAT AIR MELAKA BERHAD

ITEM KETERANGAN UNIT KUANTITI
HARGA 

(RM)

JUMLAH 

(RM)

Jumlah Keseluruhan Dibawa Ke Ringkasan Tawaran
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BAHAGIAN F - UTILITIES FOR INSTRUMENT

Stainless Steel Gas piping

F1 Argon Gas piping Lump sump

- 1 set of 1+1 cylinder Auto Changeover regulator

  manifold, single stage come with 2 nos of 1/4” inlet

  valve, 2 nos FULLY stainless steel high pressure

  flexible hose, compression fittings, and support

  bracket.

- Point of use c/w 1 set in line regulator chrome

  plated brass body c/w 1 nos of 2 way 1/4" on/off

  SS316 valve, compression fittings, and support 

  bracket.

- 1 length of SS316L seamless main line preclean

  tube 1/4"OD x 0.035”WT x 6M c/w fittings and 

  support bracket.

F2 Helium Gas Piping Lump sump

- 1 set of single cylinder regulator manifold, single

  stage come with 1 nos of 1/4” inlet valve, 1 nos 

  of vent valve, 1 nos FULLY stainless steel high

  pressure flexible hose, compression fittings, and

  support bracket.

- 1 nos Point of use c/w 1 set in line regulator chrome

  plated brass body c/w 1 nos of 2 way 1/4" on/off

  SS316 valve, compression fittings, and support

  bracket.

- 1 length of SS316L seamless main line preclean

  tube 1/4"OD x 0.035”WT x 6M c/w fittings and 

  support bracket.

F3 ICPMS exhaust system c/w 1 nos of 5” blower 230V, Lump sump

and 1 lot of semi rigid flexible aluminium duct, 1 nos

of vent cap, and direct vent out.

F4 Epoxy coated mild steel structure, 15mm thickness Lump sump

phenolic grey top lab bench, size mm: 5000 L x 900 D

x 900 H.

F5 Heavy duty vinyl floor for ICPMS room, size mm: Lump sump

5200 L x 3800 D

SYARIKAT AIR MELAKA BERHAD

KERJA-KERJA MEMBEKAL, MENGHANTAR, MEMASANG DAN MENGKONFIGURASI SISTEM 

SPEKTROMETRI JISIN PLASMA GANDINGAN ARUHAN (ICP-MS) SYARIKAT AIR MELAKA BERHAD

ITEM KETERANGAN UNIT KUANTITI
HARGA 

(RM)

JUMLAH 

(RM)

Jumlah Keseluruhan Dibawa Ke Ringkasan Tawaran
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SYARIKAT AIR MELAKA BERHAD

KERJA-KERJA MEMBEKAL, MENGHANTAR, MEMASANG DAN MENGKONFIGURASI SISTEM 

SPEKTROMETRI JISIN PLASMA GANDINGAN ARUHAN (ICP-MS) SYARIKAT AIR MELAKA BERHAD

BAHAGIAN E - UTILITIES FOR INSTRUMENT

F6 Power Points Wiring from DB for 32A/230 x 1 for Lump sump

ICPMS, 2 x 15A for vacuum pump & chiller, 5 x 13A

PC, printer etc.

F7 Gas cage, size mm: 1000 L x 600 D x 2000 H with Lump sump

roof. Drain cover 1000 L x 500 D.

ITEM KETERANGAN UNIT KUANTITI
HARGA 

(RM)

JUMLAH 

(RM)

Jumlah Keseluruhan Dibawa Ke Ringkasan Tawaran

Muka Surat 10





LATAR BELAKANG PETENDER 
 

 

 

Borang A - Surat Pengakuan Kebenaran   } 

  Maklumat dan Kesahihan Dokumen Yang } 

  Dikemukakan oleh Petender  } 

 

Borang B   - Maklumat Am Latar Belakang Petender } 

 

Borang C   - Data-Data Kewangan   }BORANG 

 

Borang D   - Rekod Pengalaman Kerja   }BORANG 

 

Borang E   - Kakitangan Teknikal   }MAKLUMAT 

 

Borang F   - Keempunyaan Loji Dan Peralatan  } 

  Pembinaan Utama    } 

 

Borang G   - Senarai Kerja Kontrak Semasa  } 

 

Borang CA - Laporan Bank/Institusi Kewangan  } DOKUMEN 

  Mengenai Kedudukan Kewangan  } DOKUMEN 

  Petender     } 

 

Borang GA - Laporan Penyelia Projek Atas Prestasi } SOKONGAN 

  Kerja (Bukan Projek SAMB)  } 

  Semasa Petender    } 

 

Borang GA 1- Laporan Jurutera Projek Atas Prestasi } 

  Kerja Semasa Petender   }  

 

 
Borang H    - Jadual Perancangan kerja                       } 

                   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



BORANG A 

 

SURAT PENGAKUAN KEBENARAN MAKLUMAT DAN KESAHIHAN DOKUMEN 

YANG DIKEMUKAKAN OLEH PETENDER.     

 

Nama Kontraktor :…………………………………………………………………………….. 

Alamat   :…………………………………………………………………………….. 

    ……………………………………………………………………………... 

    ……………………………………………………………………………... 

 

Kepada, 

 

 Ketua Pegawai Eksekutif, 

 Syarikat Air Melaka Berhad. 

 (Pihak yang akan menilai tender) 

 

Tuan, 

 

MAKLUMAT LATAR BELAKANG, KEWANGAN DAN TEKNIKAL PETENDER 

 

1. Kami telah membaca dan teliti semua arahan-arahan yang terkandung dalam Arahan 

Kepada Petender termasuk arahan yang menghendakkan kami mengemukakan 

maklumat-maklumat dan dokumen-dokumen mengenai perkara di atas bersama-sama 

dokumen tender kami semasa mengemukakan Tender ini untuk membolehkan SAMB 

menilai keupayaan kami untuk melaksanakan kerja yang ditender, semasa penilaian 

Tender. 

 

2. Kami faham dan mengambil maklum bahawa penilaian Tender ini akan mengambil kira 

dan mementingkan keupayaan kami melaksanakan kerja yang ditender. Justeru itu tender 

kami akan hanya dipertimbang untuk diperakukan kepada Lembaga Tender untuk 

disetuju terima sekiranya kami didapati berkeupayaan untuk melaksanakan projek yang 

ditender, mengikut penilaian SAMB berasaskan maklumat-maklumat dan dokumen-

dokumen yang kami kemukakan. 

 

3. Kami juga mengambil maklum bahawa kami dikehendaki mengemukakan semua 

maklumat dan dokumen-dokumen yang diminta bersama-sama tender kami sebelum 

Tender ditutup dan maklumat-maklumat atau dokumen-dokumen yang dikemukakan 

kemudian daripada itu tidak akan diterima untuk diambil kira dalam penilaian keupayaan 

kami. 

 

4. Kami mengaku bahawa maklumat-maklumat dan data-data yang kami berikan bersama-

sama ini di Borang B, C, CA, D, E, F,G & GA, H dan dokumen-dokumen yang kami 

sertakan bersamanya setahu kami adalah semuanya benar dan sah pada semua segi dan 

kami telah mengambil makluman dan sedar akan tindakan yang boleh diambil oleh 

SAMB terhadap kami dan/atau tender kami, sekiranya mana-mana maklumat, data-data 

dan dokumen yang kami berikan itu didapati tidak benar atau palsu. 

 

 



 

BORANG A (samb) 

 

5. Kami juga mengambil maklum dan sedar bahawa Tender kami akan ditolak (disqualified) 

dan tidak akan dipertimbangkan sekiranya maklumat-maklumat yang kami berikan tidak 

mencukupi atau sekiranya kami gagal untuk memberikan bersama-sama ini mana-mana 

maklumat dan/atau menyertakan mana-mana dokumen penting yang sangat diperlukan 

untuk membolehkan SAMB menilai keupayaan kami, terutamanya dokumen-dokumen 

berhubung dengan kedudukan kewangan dan prestasi kerja semasa kami seperti berikut:- 

 

(1) Salinan Akaun Syarikat yang telah disahkan dan diaudit oleh Juru Audit yang 

bertauliah, bagi dua (2) tahun kewangan terakhir. 

(2) Salinan Penyata Bulanan Akaun Bank mengenai Wang Dalam tangan petender 

bagi (3) bulan terakhir sebelum tarikh tutup Tender; 

(3) Laporan Penyelia Projek atas prestasi kerja semasa yang bukan projek SAMB atas 

Borang GA dalam satu sampul berlakri bagi setiap kerja semasa yang sedang 

dilaksanakan. 

 

6. Kami dengan ini memberi kuasa kepada mana-mana pegawai kerajaan, jurutera-jurutera 

projek, bank dan institusi kewangan lain dan lain-lain atau mana-mana orang atau firma 

yang berkenaan untuk memberikan maklumat-maklumat yang dianggap perlu dan 

diminta oleh SAMB untuk menyemak maklumat-maklumat yang kami berikan atau untuk 

mendapatkan maklumat tambahan. Kami mengambil maklum bahawa pihak SAMB juga 

boleh merujuk apa-apa maklumat yang kami kemukakan dengan mana-mana pihak 

termasuk Jabatan Hasil Dalam Negeri. Walau bagaimanapun kami tetap 

bertanggungjawab di atas maklumat-maklumat dan dokumen-dokumen yang kami 

berikan bersama-sama ini. 

 

Yang Benar, 

 

………………………………….    Tarikh:………………………. 

       (Tandatangan Petender) 

 

Nama Penuh:………………………… 

No. Kad Pengenalan:………………… 

Atas Sifat:……………………………. 

Yang diberi kuasa dengan sempurnanya untuk mendatangani Tender ini untuk dan bagi pihak: 

 

 

………………………………………… 

         (Meteri atas Cap Petender)  

 

 

Saksi:………………………………….. Tarikh:………………………. 

 

Nama Penuh:…………………………. 

No. Kad Pengenalan:………………… 

Pekerjaan:…………………………….. 

Alamat:……………………………….. 

   



BORANG B 

 

MAKLUMAT AM LATAR BELAKANG PETENDER 

 
1. Nama: ___________________________________________________________ 

2. Alamat: ___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________  

 No. Telefon: ______________________   No.Fax: _________________________ 

 

3. Pendaftaran dengan Lembaga Pembangunan Industri Pembinaan Malaysia (CIDB) / Kementerian 

Kewangan Malaysia (Sertakan Salinan   Pendaftaran) 

(i) No. Pendaftaran: ______________________________________________________________ 

(ii) Tarikh Daftar:  ____________________________ Sah hingga ________________________ 

(iii) Gred, Pengkhususan / Kod Bidang : _______________________________________________ 

      ________________________________________________________________________  

(iv) Taraf (Bumiputera / Bukan Bumiputera): ___________________________________________ 

(v) Jika Bumiputera, tempoh sah taraf: Dari :___________________ Hingga  _________________ 

 

4. Pendaftaran dengan pihak Kastam DiRaja Malaysia untuk Akta Cukai Barang dan Perkhidmatan 

2014 (Akta GST 2014). 

 (i) No. Pendaftaran GST :  ___________________________________________________ 

 

5. Bagi Syarikat Sdn. Bhd. Nyatakan: 

(i) Modal dibenarkan  : RM ___________________ 

(ii) Modal dibayar   : RM ___________________ 

 

6. Perniagaan Utama lain, jika ada: 

(a) ________________________________________sejak tahun __________________ 

(b) ________________________________________sejak tahun __________________ 

 

7. Ahli-ahli Syarikat 

(i) Ahli-ahli Lembaga Pengarah 

 

Nama Jawatan Saham Modal Dipegang 

   

 

 

 

 

 

 

 



            BORANG B (samb) 

 

(i) Ahli-ahli Lembaga Pengarah (Samb) 

 

Nama Jawatan Saham Modal Dipegang 

   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(ii) Ahli-ahli Pengurusan 

 

 

Nama Jawatan 
Kelulusan 

Akademik/Iktias 

   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 



BORANG C 

DATA-DATA KEWANGAN 
 

A.  Ringkasan harta dan liabiliti seperti yang ditunjukkan dalam Lembaran Imbangan (Balance 

Sheet)* yang diaudit bagi tahun kewangan terakhir:- 

 

Asset* (A) Liabiliti * (B) Nilai Kewangan (Werth) (A-B) 

 

Semasa : RM 

Tetap    : RM   

 

 

Semasa: RM 

Tetap   : RM   

 

Model Pusingan: RM 

Model Tetap      : RM 

Jumlah : RM 

 

Jumlah : RM ‘Nett Worth’      : RM 

   

B.  Akaun Wang Di Tangan (Cash in Hand)** 

 

1. Nama dan Alamat Bank di mana akaun di buka: 

______________________________________________________________________________

______________________________________________________________________________ 

 

2. Nombor Akaun:_________________________________________________________________ 

 

C  Kemudahan Kredit (jika ada) + 

 

 1. Nama dan Alamat Bank/Insitusi Kewangan yang memberi Kemudahan Kredit: 

  ______________________________________________________________________________ 

  ______________________________________________________________________________ 

 

2.  Bentuk dan baki amaun yang boleh digunakan untuk projek pembinaan 

 

(i) Overdraf atau Talian Kredit   RM 

(ii) Overdraf bercagar    RM 

(iii) Pinjaman Tetap yang akan/layak 

Diperolehi untuk Projek   RM 

(iv) __________________________  RM__________________ 

            Jumlah RM__________________ 

 

 

PERINGKATAN PENTING 

 

 * Sila sertakan salinan Akaun Syarikat bagi dua (2) tahun kewangan terakhir, yang disahkan dan 

diaudit oleh Juru Audit bertauliah (certified Accountant) atau sekiranya tiada, bagi tahun 

kewangan setahun sebelumnya bagi menyokong data-data yang diberi. Tender yang tidak 

disertakan dengan Akaun ini akan ditolak. 

 

 ** Sila sertakan salinan Penyata Bulanan Bank bagi tiga (3) bulan terakhir sebelum tarikh tutup 

Tender. Tender yang tidak disertakan dengan penyata ini akan ditolak. 

 

 + Sila dapat dan sertakan Laporan sulit daripa Pihak Bank/Institusi Kewangan atas format seperti 

Borang CA, dalam satu sampul berlakri. 

 

 

 

 



 

SULIT     BORANG CA 

 

LAPORAN BANK/INSTITUSI KEWANGAN MENGENAI KEDUDUKAN KEWANGAN 

PETENDER 
 

(Borang ini hendaklah dilengkapkan oleh pihak bank atau institusi kewangan lain dan diserahkan kepada 

petender dalam satu sampul berlakri untuk disertakan bersama-sama tendernya sekiranya petender 

mempunyai kemudahan kredit dengan Bank/Institusi Kewangan yang berkenaan. 

 

 

Kepada 

 

  (Ketua Pegawai Eksekutif, SAMB) 

 

 

Nama Petender: 

 

Projek:  

_____________________________________________________________________________________

_____________________________________________________________________________________ 

 

 

(A) – Kemudahan Kredit – yang boleh digunakan untuk perlaksanaan Projek: Kemudahan Kredit yang 

telah dilulus dan kemudahan kredit tambahan minimum yang layak diperelohi oleh petender adalah 

seperti berikut:- 

 

 

Bentuk Kemudahan Kredit 
Baki drp yang Telah 

diluluskan 

Tambahan Minima 

Yang akan 

Diluluskan* 

Jumlah 

(i) Overdraf 

(ii) Overdraf bercagar 

(iii) Talian Kredit 

(iv) Pinjaman Tetap yang akan/layak 

      Diperolehi untuk projek 

(v) 

RM 

RM 

RM 

RM 

 

RM 

RM 

RM 

RM 

RM 

 

RM 

RM 

RM 

RM 

RM 

 

RM 

                                         Jumlah: RM RM RM 

 

 

(B) – Ulasan-ulasan mengenai kedudukan kewangan dan akuan petender:- 

 

 

 

Tandatangan untuk dan bagi pihak bank: 

 

 

Nama Bank:     Nama Pegawai : ___________________________ 

Materi Bank:     Jawatan  : ___________________________ 

      Tarikh  : ___________________________ 

 

 



 

SULIT     BORANG GA                    

LAPORAN PENYELIA PROJEK ATAS PRESTASI KERJA (BUKAN PROJEK SAMB) 

SEMASA PETENDER 

(Borang ini hendaklah dilengkapkan oleh Penyelia Projek atau Pembantu Kanannya yang mengawasi 

projek dan diserahkan kepada Kontraktor dalam satu sampul berlakri untuk disertakan bersama-sama 

tendernya). 

 

Kepada: 

  Ketua Pegawai Eksekutif, 

  Syarikat Air Melaka Berhad. 

 

Nama Kontraktor: …………………………………………………………………………………………... 

Nama Projek Yang Dilaksanakan: ………………………………………………………………………….. 

……………………………………………………………………………………………………………….. 

No.Kontrak: …………………………………………………………………………………………………. 

 

Harga Kontrak (termasuk anggaran nilai kerja perubahan) : RM 

Wang Pos Prima dan Peruntukan Sementara   : RM 

Nilai Kerja Pembina      : RM 

 

Tarikh Milik Tapak  :   Tempoh Kontrak: …………………. minggu 

Tarikh Penyiapan Asal : 

 

Lanjutan Masa Yang Telah Diluluskan: ………………. hari 

 

Lanjutan Masa seterusnya:  

Yang difikir/dijangka layak diperakukan: ……………... hari 

Atas sebab-sebab  

  (i) 

  (ii) 

Kemajuan kerja (berdasaran nilaian kerja yang telah dilaksanakan): 

Pencapaian sebenar:……………………% Mengikut Jadual 

Tarikh Kerja dijangka akan dapat disiapkan: ………………. 

 

Nilai Bahagian Kerja Yang Telah Siap  : RM 

Nilai Baki Kerja Yang Belum Siap  : RM 

 

Ulasan-ulasan mengenai Prestasi Kontraktor; 

(Nyatakan apa-apa kepujian dan/atau kelemahan kontraktor dan juga apa-apa tindakan/perakuan yang 

diambil/dipertimbang berhubung dengan prestasi Kontraktor melaksanakan Kontrak). 

 

Tandatangan Penyelia Projek : …………………………………… 

Nama   : …………………………………… 

Jawatan   : …………………………………… 

Tarikh   : ……………………………………              

 



 

SULIT     BORANG GA 1 

LAPORAN JURUTERA PROJEK ATAS PRESTASI KERJA SEMASA PETENDER 

------------------------------------------------------------------------------------------------------------------------------- 

(Borang ini hendaklah dilengkapkan oleh Jurutera Projek atau Pembantu Kanannya yang mengawasi 

projek apabila diminta berbuat demikian oleh Pegawai Penilaian dan hendaklah dihantar segera dengan 

menggunakan mesin fax). 

 

 

Kepada: 

  Ketua Pegawai Eksekutif, 

  Syarikat Air Melaka Berhad. 

 

 

Nama Kontraktor ……………………………………………………………………………………………. 

Nama Projek Yang Dilaksanakan …………………………………………………………………………... 

……………………………………………………………………………………………………………….. 

No. Kontrak …………………………………………………………………………………………………. 

 

Harga Kontrak (termasuk anggaran nilai kerja perubahan)  :RM 

Wang Kos Prima dan Peruntukan Sementara    :RM 

Nilai Kerja Pembina       :RM 

 

Tarikh Milik Tapak:……………………    Tempoh Kontrak:…………………….. minggu 

Tarikh Penyiapan Asal:………………... 

 

Lanjutan Masa Yang Telah Diluluskan:……………………………… hari 

 

Lanjutan Masa Seterusnya: 

Yang difikir/dijangka layak diperakukan:……………………………. hari 

 

Atas Sebab-sebab: 

   

  (i) 

  (ii) 

 

Kemajuan Kerja (berdasarkan nilaian kerja yang telah dilaksanakan): 

 

Pencapaian sebenar: …………………..% Mengikut Jadual: …………………………….. 

 

Tarikh Kerja dijangka akan dapat disiapkan:……………………………………………… 

 

Nilai Bahagian Kerja Yang Telah Siap  : RM 

Nilai Baki Kerja Yang Belum Siap  : RM 

 

 

 

 

 

 



BORANG GA 1 (Samb) 

 

Ulasan-Ulasan mengenai Prestasi Kontraktor; 

(Nyatakan apa-apa kepujian dan/atau kelemahan kontraktor dan juga apa-apa tindakan/perakuan yang 

diambil/dipertimbang berhubung dengan prestasi Kontraktor melaksanakan Kontrak) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Tandatangan Pegawai Penguasa/ 

 

Jurutera Projek/Wakil  :……………………………………………… 

 

  Nama :………………………………………………. 

   

  Jawatan :………………………………………………. 

 

  Tarikh :………………………………………………. 

 

 

 

 

 

 

 

 

 

 

 



BORANG H

1 2 3 4 5 6 7 8 9 10 11 12

  Nota:

Petender hendaklah menyenaraikan aktiviti berkaitan dalam skop kerja tender ini.

JADUAL PERANCANGAN KERJA

TEMPOH MASA DALAM MINGGU
AKTIVITI

..............................................................…

Signature & Official Stamp of Tenderer


